



Republic of the Philippines
Department of Education

Office of the Secretary

NOTICE OF AWARD

DEC 23 2020

Mr. Jany S. Masweng

Sole Proprietor

JM-MAS CONSTRUCTION AND GENERAL MERCHANDISE

FA-014 Cabanao, Balili

La Trinidad, Benguet

Email Add.: mjm_masweng@yahoo.com

Mobile No.: 09662039358

Project No.: **2020c-AdmS4(001)-BI-CB-015**

Project: **Repair, Rehabilitation and Restoration of Scoda Hall, Recto Hall and Bachelor's Hall in Baguio Teacher's Camp**

ABC: **PhP 24,999,744.67**

Dear **Mr. Masweng**:

We are pleased to notify you that the contract for Lot No. 2 of the above Project is hereby awarded to your firm in the amount of **PHILIPPINE PESOS EIGHT MILLION, FIVE HUNDRED EIGHT THOUSAND, SIX HUNDRED NINETY-EIGHT AND 49/100 (Php8,508,698.49) ONLY**, detailed as follows:

Lot No.	Project Description	Amount (in PhP)
2	Recto Hall	8,508,698.49

Kindly affix your signature on the space provided for below to indicate your formal acceptance of the award. You are hereby required, within ten (10) calendar days from receipt of this Notice, to formally enter into a contract with us and submit a Performance Security in any of the following forms:

- a. Ten percent (10%) of the contract price in the form of cash; cashier's check or manager's check issued by a universal or commercial bank; bank draft, bank guarantee or irrevocable letter of credit issued by a universal or commercial bank, provided, that it shall be confirmed or authenticated by a universal or commercial bank if issued by a foreign bank, or

- b. Thirty percent (30%) of the total contract price in the form of Surety Bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.

Failure to enter into contract with us or submit the Performance Security shall constitute a sufficient ground for cancellation of this award, and imposition of appropriate sanctions.

Please return the original copy of this Notice to the DepEd-Procurement Management Service- Contract Management Division, within two (2) calendar days from receipt hereof for contract preparation.

Further, pursuant to Instructions to Bidders (ITB) Clause 21, please submit within ten (10) calendar days from receipt hereof the following additional contract documents relevant to the Project:

1. Construction schedule and S-Curve;
2. PERT/CPM;
3. Manpower schedule;
4. Construction Methods;
5. Equipment utilization schedule; and
6. Construction safety and health program approved by the Department of Labor and Employment.

Failure to submit above requirements within the required timeframe or a finding against the veracity of any such documents or other documents submitted for the project shall constitute a sufficient ground for cancellation of this award, and imposition of appropriate sanctions.

Very truly yours,


LEONOR MAGTOLIS BRIONES
Secretary

Head of Procuring Entity

23 DEC 2020

CONFORME:

JAHY S. MASWENG / PROPRIETOR
(Signature over Printed Name and Position)

JM-MAS CONSTRUCTION AND GEN. MDRF
(Name of Company)

DECEMBER 29, 2020
(Date Signed)