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Glossary of  
Terms, Abbreviations, and Acronyms 

 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder 

in response to and in consonance with the requirements of the bidding 
documents. Also referred to as Proposal and Tender. (2016 revised IRR, 

Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or 
consultant who submits a bid in response to the requirements of the Bidding 

Documents. (2016 revised IRR, Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the 

bases for bids, furnishing all information necessary for a prospective bidder 
to prepare a bid for the Goods, Infrastructure Projects, and/or Consulting 
Services required by the Procuring Entity. (2016 revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other 
types of projects or activities of the GOP requiring adequate external technical 

and professional expertise that are beyond the capability and/or capacity of 
the GOP to undertake such as, but not limited to: (i) advisory and review 
services; (ii) pre-investment or feasibility studies; (iii) design; (iv) construction 

supervision; (v) management and related services; and (vi) other technical 
services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity 
and the Supplier or Manufacturer or Distributor or Service Provider for 
procurement of Goods and Services; Contractor for Procurement of 

Infrastructure Projects; or Consultant or Consulting Firm for Procurement of 
Consulting Services; as the case may be,  as recorded in the Contract Form 
signed by the parties, including all attachments and appendices thereto and 

all documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by 

the Procuring Entity and to whom the Contract to execute the Work was 
awarded.  Contractor as used in these Bidding Documents may likewise refer 
to a supplier, distributor, manufacturer, or consultant. 
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CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to 

procurement whose funding source is from a foreign government, foreign or 
international financing institution as specified in the Treaty or International 
or Executive Agreement. (2016 revised IRR, Section 5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, 

except Consulting Services and Infrastructure Projects, which may be needed 
in the transaction of public businesses or in the pursuit of any government 

undertaking, project or activity, whether in the nature of equipment, 
furniture, stationery, materials for construction, or personal property of any 
kind, including non-personal or contractual services such as the repair and 

maintenance of equipment and furniture, as well as trucking, hauling, 
janitorial, security, and related or analogous services, as well as procurement 
of materials and supplies provided by the Procuring Entity for such services. 

The term “related” or “analogous services” shall include, but is not limited to, 
lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. 
(2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, 
rehabilitation, demolition, repair, restoration or maintenance of roads and 

bridges, railways, airports, seaports, communication facilities, civil works 
components of information technology projects, irrigation, flood control and 
drainage, water supply, sanitation, sewerage and solid waste management 

systems, shore protection, energy/power and electrification facilities, national 
buildings, school buildings, hospital buildings, and other related construction 
projects of the government. Also referred to as civil works or works. (2016 

revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  
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Procurement Project – refers to a specific or identified procurement covering 
goods, infrastructure project or consulting services. A Procurement Project 

shall be described, detailed, and scheduled in the Project Procurement 
Management Plan prepared by the agency which shall be consolidated in the 

procuring entity's Annual Procurement Plan. (GPPB Circular No. 06-2019 
dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

7 

 

 

 

 

 

 

 

 

 

Section I. Invitation to Bid 
 



 

8 

 

Republic of the Philippines 

Department of Education 
 

PROCUREMENT MANAGEMENT SERVICE 
OD  8633.7232    PPMD  8636.6543   CMD  8635.3762 

Rm. M-511, 5th Floor, Mabini Bldg., DepEd Central Office Complex, Meralco Avenue, Pasig City, Philippines 
 636.6542 / 633.9343 / email: depedcentral.bacsecretariat@deped.gov.ph 

PROCUREMENT SERVICEPROCUREMENT SERVICEPROCUREMENT SERVICEPROCUREMENT SERVICPROCUREMENT SERVICPROCUREMENT SERVICPROCUREMENT SERVICE PROCUREMENT SERVICEPROCUREMENT SERVICEPROCUREMENT SERVICEPROCUREMENT SERVICEPROCUREMENT SERVICEPROCUREMENT SERVICEPROCUREMENT SERVICEPROCUREMENT SERVICPROCUREMENT SERVICEPROCUREMENT SERVICEPROCUREMENT 
 

PROJECT NO.: 2021-AdmS4(006)-BI-CB-013 
 

Procurement for the Design and Construction of Kindergarten, 
Elementary and Secondary School Buildings and Technical Vocational 

Laboratories for the Last Mile Schools CY 2021 
 

1. The Department of Education (DepEd), through the LMSP 2021, intends to 
apply the sum of Philippine Pesos One Billion, Four Hundred Eighty-Five 

Million and 00/100 (PhP1,485,000,000.00), being the aggregate Approved 
Budget for the Contract (ABC) to payments under the contract for the 
Procurement for the Design and Construction of Kindergarten, 
Elementary and Secondary School Buildings and Technical Vocational 

Laboratories for the Last Mile Schools CY 2021, broken down to four (4) 
lots, as follows: 
 

Lot REGION 
NO. OF 

SITES 

NO. OF 

CL 

Approved Budget for 

the Contract 

     

1 

Northern Luzon 26 84 369,824,781.61 
 CAR 7 19 84,305,983.68 
 Region I 5 17 82,380,572.93 
 Region II 6 22 93,375,650.41 
 Region III 8 26 109,762,574.59 

2 

Southern Luzon 17 56 239,552,455.20 
 Region IV-A 5 14 72,465,108.50 

 Region IV-B 4 17 64,101,691.77 

 Region V 8 25 102,985,654.94 

3 

Visayas 36 134 546,487,615.90 
 Region VI 10 40 192,154,457.35 

 Region VII 16 57 190,804,123.02 

 Region VIII 10 37 163,529,035.53 

4 

Mindanao 19 66 329,135,147.29 
 Region IX 5 15 77,153,516.27 
 Region X 5 17 82,788,361.51 
 Region XI 5 20 95,100,555.82 
 Region XII 2 8 39,764,608.14 
 CARAGA 2 6 34,328,105.55 

 Total 98 340 1,485,000,000 
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Bids received in excess of the ABC for each lot shall be automatically rejected 
at bid opening. 

 
2. The DepEd, through the Bids and Awards Committee (BAC) I, now invites 

bids for the above Procurement Project.  Completion of the Design and 
Construction Works must be on or before December 10, 2021. Bidders should 
have completed a contract similar to the Project.  The description of an eligible 
bidder is contained in the Bidding Documents, particularly, in Section II 
(Instructions to Bidders). 
 

3. Bidding will be conducted through open competitive bidding procedures using 
non-discretionary “pass/fail” criterion as specified in the 2016 revised 
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.  

 
Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, 
and partnerships or organizations with at least seventy five percent (75%) 
interest or outstanding capital stock belonging to citizens of the Philippines. 

4. Interested bidders may obtain further information from the DepEd 
Procurement Management Service at Telephone Nos. 8636-6542 or 8633-
9343 and inspect the Bidding Documents at the address indicated herein for 
Issuance of Bidding Documents during office hours. 
 

5. For those who are interested to purchase the Bidding Documents, two (2) 
options are made available, to wit:  
 

a. A complete set of Bidding Documents may be acquired by interested 
Bidders from the DepEd Procurement Management Service, Room 
M-511, 5th Floor, Mabini Building, DepEd Central Office Complex, 
Meralco Avenue, Pasig City, upon accomplishing a bidder’s 
information sheet, presenting a “freshly-released” negative result 

(i.e., released within the past 24 to 72 hours) of similar tests 
(RT/PCR, antigen, or rapid test), and payment of a non-refundable 
fee for the Bidding Documents to the DepEd Cashier.  
 

Payment in checks should be made payable to DECS OSEC Trust. 

b. Interested Bidders may signify their intent to purchase the Bidding 
Documents through email at 
depedcentral.bacsecretariat@deped.gov.ph  by accomplishing a 
bidder’s information sheet (Annex A). Upon receipt of the bidder’s 
information sheet, the BAC Secretariat Division will send through email 
the details of the DECS OSEC Trust Fund Account for payment. Upon 
payment, bidders may send through email the proof of payment before 
the deadline for submission of bids. Upon receipt of proof of payment, 
the BAC Secretariat will send the electronic copy of the Bidding 
Documents.  

Amount of Bidding Documents shall be as follows: 

Lot No. Amount (in Php) 

1 17,500 

mailto:depedcentral.bacsecretariat@deped.gov.ph
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2 10,000 

3 30,000 

4 17,500 

Total 75,000 

 

6. Considering the current situation due to the pandemic (COVID-19) and the 
mandate to observe social distancing, DepEd will hold a pre-bid conference for 
this Project on June 22, 2021; 10:00 AM through videoconferencing using 
the MS Teams, which shall be open to prospective bidders.  
 

7. Prospective Bidders who intend to participate are required to communicate 
with the BAC Secretariat through email at 
depedcentral.bacsecretariat@deped.gov.ph their confirmation and 
accomplish the Online Pre-bid Conference Form provided (Annex B) on or 
before June 21, 2021; 12:00 NN. Upon receipt of this form, the BAC 
Secretariat Division will send the link of the meeting. 

 
8. Bids must be duly received by the BAC Secretariat on or before 8:30 A.M of 

July 6, 2021 at Bulwagan ng Karunungan, Ground Floor, Rizal Building, 
DepEd Complex, Meralco Ave., Pasig City. 

 
Late bids shall not be accepted. 

  
9. All Bids must be accompanied by a bid security in any of the acceptable forms 

and in the amount stated in ITB Clause 14.  
 

10. Bid opening shall be on July 6, 2021, 9:00 A.M. at Bulwagan ng 
Karunungan, Ground Floor, Rizal Building, DepEd Complex, Meralco 
Ave., Pasig City. Bids will be opened in the presence of the bidders’ 
representatives who choose to attend the activity.   

In adherence to health protocols and to ensure the safety of everybody, all 
participants to the submission and opening of bids for the above project are 
required to present a latest negative result of rapid test/ swab test/ antigen 
test, before entering the premises of the Department of Education. 

Only one (1) representative per bidder will be allowed entry into the premises. 

For the purpose of constituting a quorum, both the physical and virtual 
presence of the BAC and TWG members shall be considered pursuant to GPPB 
Resolution No. 09-2020. 

11. The DepEd reserves the right to reject any and all bids, declare a failure of 
bidding, or not award the contract at any time prior to contract award in 
accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, 
without thereby incurring any liability to the affected bidder or bidders. 
 

12. For further information, please refer to: 
 

Christa Nicolas 
Senior Technical Assistant II 

mailto:depedcentral.bacsecretariat@deped.gov.ph


 

11 

 

Procurement Management Service - BAC Secretariat Division 
Rm. M-511, 5th Floor, Mabini Bldg.  
DepEd Central Office Complex Meralco Avenue, Pasig City  
Telephone Nos. 8636-6542 or 8633-9343 
Email address: depedcentral.bacsecretariat@deped.gov.ph 
 

13. You may visit the following websites: 
 
For downloading of Bidding Documents: 
https://notices.philgeps.gov.ph/ 
https://www.deped.gov.ph/  
 

 

 
  (SGD)   

      ALAIN DEL B. PASCUA 
Undersecretary and Chairperson 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:depedcentral.bacsecretariat@deped.gov.ph
https://notices.philgeps.gov.ph/
https://www.deped.gov.ph/


 

12 

 

 

 

 

Section II. Instructions to Bidders 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

13 

 

 
1. Scope of Bid 
 
 

The Procuring Entity, Department of Education (DepEd), through its 
Administrative Service - Education Facilities Division wishes to receive 
Bids for the Procurement for the Design and Construction of 
Kindergarten, Elementary and Secondary School Buildings and 

Technical Vocational Laboratories for the Last Mile Schools CY 2021, 

with Project Identification Number 2021-AdmS4(006)-BI-CB-013. 
 
The Procurement Project (referred to herein as “Project”) is composed of four 
(4) lots, the details of which are described in Section VI (Schedule of 

Requirements) and Section VII (Technical Specifications) of this bidding 
document. 

 
2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for GAA 
2021 in the amount of Philippine Pesos One Billion, Four Hundred 

Eighty-Five Million and 00/100 (PhP1,485,000,000.00). 
 

2.2. The source of funding is the General Appropriations Act of 2021 
under LMSP 2021. 

 
3. Bidding Requirements 
 

The Bidding for the Project shall be governed by the provisions of RA No. 9184 
and its 2016 revised IRR, including its Generic Procurement Manual and 
associated policies, rules and regulations as the primary source thereof, while 
the herein clauses shall serve as the secondary source thereof.   
 
Any amendments made to the IRR and other GPPB issuances shall be 
applicable only to the ongoing posting, advertisement, or invitation to bid by 
the BAC through the issuance of a supplemental or bid bulletin. 
 
The Bidder, by the act of submitting its Bid, shall be deemed to have verified 
and accepted the general requirements of this project, have inspected the site, 

determined the general characteristics of the contracted Works and the 
conditions for this Project, such as a location and the nature of the work; (b) 
climatic conditions; (c) transportation facilities; (c) nature and condition of the 
terrain, geological conditions at the site communication facilities, 
requirements, location and availability of construction aggregates and other 
materials, labor, water, electric power and access roads; and (d) other factors 
that may affect the cost, duration and execution or implementation of the 
contract, project, or work and examine all instructions, forms, terms, and 
project requirements in the Bidding Documents. 
 

 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe 
the highest standard of ethics during the procurement and execution of the 
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contract.  They or through an agent shall not engage in corrupt, fraudulent, 
collusive, coercive, and obstructive practices defined under Annex “I” of the 
2016 revised IRR of RA No. 9184 or other integrity violations in competing for 
the Project. 
 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially 
capable will be evaluated. 
 

5.2. The Bidder must have an experience of having completed a Single 
Largest Completed Contract (SLCC) that is similar to this Project, 
equivalent to at least fifty percent (50%) of the ABC adjusted, if 
necessary, by the Bidder to current prices using the PSA’s CPI, except 
under conditions provided for in Section 23.4.2.4 of the 2016 revised 
IRR of RA No. 9184.   
 
A contract is considered to be “similar” to the contract to be bid if it has 
the major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on 
another track record requirement, as specified in the Bidding 
Document prepared for this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 
23.4.2 of the 2016 IRR of RA No. 9184.   

  
6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of 
the UN, subject to Domestic Preference requirements under ITB Clause 18. 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent 
allowed by the Procuring Entity as stated in the BDS, but in no case 

more than fifty percent (50%) of the Project.  
 

7.2. The Bidder may identify the subcontractor to whom a portion of the 
Works will be subcontracted at any stage of the bidding process  or 
during contract implementation. If the Bidder opts to disclose the name 
of the subcontractor during bid submission, the Bidder shall include 
the required bid documents of the subcontractors complying with the 
eligibility criteria stated in ITB Clause 5 in accordance with Section 
23.4 of the 2016 Revised IRR of RA 9184 pursuant to Section 23.1, 
thereof. In the event that any subcontractor is found by the Procuring 
Entity to be ineligible at this stage, the subcontracting of such portion 
of the Works shall be disallowed. 
 

7.3. The Supplier may identify its subcontractor during the contract 
implementation stage. Subcontractors identified during the bidding 
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may be changed during the implementation of this Contract.  
Subcontractors must submit the documentary requirements under 
Section 23.1 of the 2016 revised IRR of RA No. 9184 and comply with 
the eligibility criteria specified in ITB Clause 5 to the implementing or 
end-user unit. In the event that any subcontractor is found by the 
Procuring Entity to be ineligible at this stage, the subcontracting of 
such portion of the Works shall be disallowed. 

 
7.4. Subcontracting of any portion of the Project does not relieve the 

Contractor of any liability or obligation under the Contract.  The 
Supplier will be responsible for the acts, defaults, and negligence of any 
subcontractor, its agents, servants, or workmen as fully as if these were 
the Contractor’s own acts, defaults, or negligence, or those of its agents, 
servants, or workmen. 

 
   
8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the 
specified date and time through videoconferencing/webcasting as indicated 
in paragraph 6 of the IB. 

 
9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of 
any part of the Bidding Documents.  Such requests must be in writing and 
received by the Procuring Entity, either at its given address or through 
electronic mail indicated in the IB, at least ten (10) calendar days before the 
deadline set for the submission and receipt of Bids.   
 

10. Documents Comprising the Bid: Eligibility and Technical Components  
 

10.1. The first envelope shall contain the eligibility and technical documents 
of the Bid as specified in Section IX. Checklist of Technical and 
Financial Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other 
documents for submission to the BAC are in foreign language other 
than English, it must be accompanied by a translation in English, 
which shall be authenticated by the appropriate Philippine foreign 
service establishment, post, or the equivalent office having jurisdiction 
over the foreign bidder’s affairs in the Philippines. Similar to the 
required authentication above, for Contracting Parties to the Apostille 
Convention, only the translated documents shall be authenticated 
through an apostille pursuant to GPPB Resolution No. 13-2019 dated 
23 May 2019. The English translation shall govern, for purposes of 
interpretation of the bid. 
 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid 
special PCAB License, and registration for the type and cost of the 
contract for this Project. Any additional type of Contractor license or 
permit shall be indicated in the BDS. 
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10.4. A List of Contractor’s key personnel, for both the Design Phase (i.e., 
Architect, Structural Engineer, Electrical Engineer, Sanitary Engineer 
or Master Plumber, Mechanical Engineer and Draftsmen) and 
Construction Phase (i.e., Project Manager, Project Engineer, Structural 
Engineer, Sanitary Engineer or Master Plumber, Professional Electrical 
Engineer, Professional Mechanical Engineer, Foreman, Administrative 
Support) assigned to the contract to be bid, with their complete 
qualification and experience data shall be provided.  These key 
personnel must meet the required minimum years of experience set in 
the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be, must 
meet the minimum requirements for the contract set in the BDS. 
 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the 
Bid as specified in Section IX. Checklist of Technical and Financial 
Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not 
be accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised 
IRR of RA No. 9184 [Not Applicable]. 
 

12. Alternative Bids 

12.1. Bidders shall submit offers that comply with the requirements of the 
Bidding Documents, including the basic technical design as indicated 
in the drawings and specifications.  Unless there is a value engineering 
clause in the BDS, alternative bids shall not be accepted. 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 
Guidelines for Contract Price Escalation guidelines.   

 
14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency 
accepted by the BSP at the discretion of the Bidder.  However, for 
purposes of bid evaluation, Bids denominated in foreign currencies 
shall be converted to Philippine currency based on the exchange rate 
as published in the BSP reference rate bulletin on the day of the bid 
opening. 
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14.2. Payment of the contract price shall be made in Philippine Pesos. 
 

 
15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less 
than the percentage of the ABC in accordance with the schedule in the 
BDS. 
 

15.2. The Bid and bid security shall be valid 120 calendar days. Any bid not 
accompanied by an acceptable bid security shall be rejected by the 
Procuring Entity as non-responsive. 

  
16. Sealing and Marking of Bids 

 
16.1  Each Bidder shall submit one copy of the first and second components 

of its Bid. 
  
 
16.2 The Procuring Entity may request additional hard copies and/or 

electronic copies of the Bid. However, failure of the Bidders to comply 
with the said request shall not be a ground for disqualification.   

 
17. Deadline for Submission of Bids 
 

17.1 The Bidders shall submit on the specified date and time and either at 
its physical address as indicated in paragraph 7 of the IB.  

 
18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at 
the place specified in paragraph 8 of the IB. The Bidders’ 
representatives who are present shall sign a register evidencing their 
attendance. In case videoconferencing, webcasting or other similar 
technologies will be used, attendance of participants shall likewise be 
recorded by the BAC Secretariat.  
 
In case the Bids cannot be opened as scheduled due to justifiable 

reasons, the rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of 
the 2016 revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed 
evaluation of all Bids rated “passed” using non-discretionary pass/fail 
criteria.  The BAC shall consider the conditions in the evaluation of 
Bids under Section 32.2 of 2016 revised IRR of RA No. 9184. 
 

19.2. Partial Bids are not allowed.  
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19.3. The Procuring Entity’s evaluation of bids shall be based on the bid price 
quoted in the Bid Form, which includes the Bill of Quantities. 

 
19.4. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 

2016 revised IRR of RA No. 9184 must be sufficient for the total of the 
ABCs for all the lots participated in by the prospective Bidder. 

  
20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the 
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and 
paid through the BIR Electronic Filing and Payment System (eFPS), and other 
appropriate licenses and permits required by law and stated in the BDS. 

  
21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 
9184 shall form part of the Contract. Additional Contract documents are 

indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB 

Clause 
 

5.2 
For this purpose, contracts similar to the Project refer to contracts 
which have the same major categories of work (i.e. Building Design, 
Architectural Works, Structural Works, Electrical Works, Mechanical 
Works and Sanitary and Plumbing Works)  

5.4 
 

In addition to the requirements prescribed under Section 23.4.2 of the 
Revised IRR of RA 9184, eligible bidders shall comply with the following 
requirements: 

1. The bidder must be a holder of a valid Philippine Contractors 
Accreditation Board (PCAB) License Category AAA.  In the case 
of a Joint Venture, at least the lead or controlling partner must 
be a holder of Category “AAA” of PCAB license. 
 
The joint venture must have obtained and must submit as part 
of its bid a Special PCAB License for Joint Venture. 
 

2. The bidder must be ISO 9001:2015 certified.  In the case of a 
Joint Venture, the lead or controlling partner must be certified 
of the said ISO standard. 
 

3. The bidder must have successfully undertaken and completed 
at least one design and construction project/contract, costing 
at least 50% of the ABC of this project within the past five (5) 
years. For this purpose, design and construction 
projects/contracts shall refer to Detailed Architecture and 
Engineering Designs (DAED) AND Building Construction  
 

4. The Designer shall be an Architect registered and licensed to 
practice architecture or two or more associated individuals 
registered and licensed to practice architecture. For the Design 
phase, the Bidder, in its bid, shall submit a list of key 
personnel, as shown below, containing the names, educational 
attainment, training, professional license and work experience, 
attaching each of their curriculum vitae and a copy of the valid 
PRC licenses of the professionals. 

 

Architect 

i. The architect must be a holder of a valid relevant PRC 
license and must have successfully undertaken and 
completed at least one design project/contract of similar 
building type. For this purpose, design shall refer to 
Detailed Architecture and Engineering Designs (DAED) of 
a vertical or medium rise building.  In case of 
Architectural Firm, the Principal Architect of said firm 
must be a holder of valid relevant PRC license. 
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ii. At least ten (10) years of relevant professional experience, 
for the Architect as well as the Architectural Firm’s 
Principal Architect. 

Structural Engineer 

iii. The bidder must have or must engage a Civil Engineer 
who must be a holder of a valid PRC license for his/her 
said profession. 

iv. At least ten (10) years of relevant professional experience 
(i.e. Structural Engineer). 

 
Professional Electrical Engineer 
 
v. The bidder must have or must engage an Electrical 

Engineer who must be a holder of a valid PRC license for 
his/her said profession. 

vi. At least ten (10) years of relevant professional experience 
(i.e. Electrical Engineer). 

Mechanical Engineer 

vii. The bidder must have or must engage a Mechanical 
Engineer who must be a holder of a valid PRC license for 
his/her said profession. 

viii. At least ten (10) years of relevant professional experience 
(i.e. Mechanical Engineer). 
 

Sanitary Engineer or Master Plumber 

ix. The bidder must have or must engage a sanitary engineer 
or a Master Plumber who must be a holder of a valid PRC 
license for his/her said profession. 

x. At least ten (10) years of relevant professional experience 
(i.e. Sanitary Engineer or Master Plumber). 

 
Support Staff 

 

In all cases above, it must be shown that said professionals are either 
partners of the firm, employees, or are bound by a professional teaming 
agreement, or the like, for purposes of collaboration in the project.  

For the construction phase of the contract, the contractor must assign 
to the project qualified key personnel.  In its bid, the bidder-contractor 
shall submit a list containing the names, educational attainment, 
training, professional license and work experience of personnel 
attaching each of their curriculum vitae and copy of the valid PRC 
licenses of the professionals. 

1. Project Engineer 
a. Civil Engineer - minimum of 5 years experience as Project 

Engineer 
b. Experience in new vertical construction/medium rise 

building construction for a minimum of 5 years 
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2. Engineers to be assigned to Project 

a. Structural/Civil Engineer - minimum 5 years relevant 
professional experience 

b. Sanitary Engineer or Master Plumber - minimum of 5 years 
relevant professional experience  

c. Professional Electrical Engineer or Master Electrician – 
minimum 5 years relevant professional experience 

d. Professional Mechanical Engineer – minimum 5 years 
relevant professional experience 

There should be at least one (1) design team for every lot 

There should be one (1) construction field team for every identified 

school site. 

Field team key personnel composition, for each cluster of sites, as 
later on determined by DepEd: 

• The team shall be composed of One (1) Site Engineer/Architect, 
One (1) General Foreman 

Field team non-key personnel composition: 

• Foreman, Steelmen, Electricians, Masons, Welders, Carpenters, 
Plumbers, Painters, Laborers 

7.1 
 

Subcontracting is allowed, but not to exceed fifty percent (50 %) of the 
total contract price awarded. 
 

10.3 No further instruction. 
 

10.6 A. The technical documents shall include the following: 
 

i) Bid security in the prescribed form, amount and validity 
period; 

ii) Affidavit of Site Inspection  
iii) Project Requirements, which shall include the following:  

 
(1) Organizational charts for the contract to be bid, 

including phase both the Design and Construction 

(for construction, Bidder may initially indicate only 
the Project Engineer); 
 

(2) List of construction personnel (viz, Project Manager, 
Project Engineer, Structural Engineer, Sanitary or 
Master Plumber, Electrical Engineer or Master 
Electrician, Mechanical Engineer), to be assigned to 
the contract to be bid, with their complete 
qualification and experience data as shown in their 
respective Curriculum Vitae, and copies of their PRC 
licenses as required, subject to BDS Clause 5.4) 

 
(3) List of Design personnel (viz, Project Architect, 

Structural Engineer, Professional Electrical 
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Engineer, Mechanical Engineer, Sanitary Engineer 
or Master Plumber, Others), to be assigned to the 
contract to be bid, with their complete qualification 
and experience data as shown in their respective 
Curriculum Vitae, and copies of their PRC licenses 
as required; 

 
(4) List of contractor’s equipment units, which are 

owned, leased, and/or under purchase agreements, 
supported by certification of availability of 
equipment from the equipment lessor/vendor for the 
duration of the project; and 

 

iv) Statement of Compliance with the qualification stipulated 
in Clause 5.4 of this BDS.  Proofs of the required 
experience and previously completed contracts, as may be 
appropriate, may be required during the post-
qualification stage of the bidding.  This likewise applies to 
relevant documents showing partnership, employment or 
teaming arrangements.  
 

v) Preliminary Conceptual Design Plan and Perspectives in 
accordance with the degree of details specified by DepEd 
Design Development Drawings (size: 20x30 inches) 

 
i.1      Project Brief 
1.2     Perspective Views (Interior and Exterior) 

                     i.3     Floor Plans (Space Programming and Circulation) 
                     i.4     Elevations  
                     i.5     Architectural Design/Diagrams/Plan  
                     i.6    Layout and Schematic Diagram 
                     i.7    Photo Realistic Representation 
 

vi) Design and Construction methods; 
vii) Narrative description of architectural and engineering  

systems indicating approaches and methodologies and 
highlights unique to this project. 

 
Minimum Requirements for Tools and Equipment: 
 

Quantity Equipment 

2 1 bagger mixer  

2 Cut-off (rebar cutter) 

3 Grinder 

3 Driller 

2 Chipping gun 

2 Welding Machine 

2 Circular saw 

 

• Tools and Equipment must be in good condition. 
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Note:  

• There should be at least one (1) set of the above tools and 
equipment for every identified school site 

• Tools and Equipment should be supported by proof of 
ownership, lease and/ or purchase agreement. The bidder may 
choose among the ff. options: 
 

a. Proof of ownership to be included in the Technical 
Proposal; or 

b. Lease Agreement between lessor and lessee and Proof of 
Ownership of the Lessor to be included in the Technical 
Proposal;  

c. Purchase Agreement between the bidder and the owner. 
Certification of availability of equipment from the vendor 
for the duration of the project 

 
 
B. The second envelope (Financial Proposal) shall contain all other 

requirements: 
 

1. Bid Form 
2. Lump sum bid prices, which shall include the detailed 

engineering cost, in the prescribed Bid Form which includes the 
following: 

 
a. Detailed A and E 
b. General Requirements 

• Permit to Construct (PTC) 

• Project Billboard 

• Temporary Facilities 

• Safety and Health 

• Fire Safety Inspection 

• Permits 
c. Earth Works 
d. Structural Works 
e. Architectural Works and Finishes 
f. Sanitary/Plumbing Works and Finishes 
g. Electrical Works and Finishes 
h. Mechanical Works and Finishes 

 
4. Cash flow by quarter and payment schedule. 

 

12 Alternative Bids-Value Engineering 

No further instruction. 
 

15.1 The bid security shall be in the form of a Bid Securing Declaration or 
any of the following forms and amounts: 

Form of Bid Security 
Amount of Bid 

Security 
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(Equal to Percentage 
of the ABC) 

(a) Cashier’s/manager’s check issued by a 
Universal or Commercial Bank. 

Two percent (2%) 
(b) Bank draft/guarantee or irrevocable 

letter of credit issued by a Universal or 
Commercial Bank: Provided, however, 
that it shall be confirmed or 
authenticated by a Universal or 
Commercial Bank, if issued by a foreign 
bank. 

(c) Surety bond callable upon demand 
issued by a surety or insurance 
company duly certified by the 
Insurance Commission as authorized to 
issue such security. 

Five percent (5%) 

(d) Bid Securing Declaration 
No percentage 

required 

 

1. Original Bid Security shall be included in the “Technical Component 
Envelope, otherwise, the bid shall be rejected or disqualified. 

2. Bid Security in the form of Cash should be deposited by the Bidder 
to the DepEd Cashier prior to bid submission; and submit the 
original Official Receipt inside the Technical Component Envelope. 

3. Bid security in the form of cashier’s/manager’s check should be 
made   payable to “DECS OSEC Trust” 

4. The Bid Securing Declaration must be original and should follow 
the standard form and the required fields of information should be 
properly filled out, otherwise, it shall be a ground for disqualification 
of the bids. 

5. The Bid Security shall not contain any deletion, crossing out, 
expunction, or any form of correction, otherwise, DepEd may reject 
such security if any such intercalation or alteration affects any 
material information or feature of the document. 

6. Bid security in the amount exceeding the required amount of the 
appropriate bid security stated above is not a ground for 
disqualification of the bidder’s bid. 

ABC Forms of Bid Security (In Php) 
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(in PhP) 

Cashier’s / 

manager’s 

check issued 

by a 
Universal or 

Commercial 

Bank 

(2% of ABC) 

Bank 

draft/guarant

ee or 

irrevocable 
letter of credit 

issued by a 

Universal or 

Commercial 

Bank: 

Provided, 
however, that 

it shall be 

confirmed or 

authenticated 

by a Universal 
or Commercial 

Bank, if 

issued by a 

foreign bank 

(2% of ABC) 

Surety bond 

callable 

upon 
demand 

issued by a 

surety or 

insurance 

company 
duly certified 

by the 

Insurance 

Commission 

as 

authorized to 
issue such 

security 

(5% of ABC) 

Bid 

Securing 

Declaration 

(no 

percentage 

required) 

Lot 1: Northern Luzon 

369,824,781.61 
       

7,396,495.63  
         

7,396,495.63  
   

18,491,239.08  
 

Lot 2: Southern Luzon 

239,552,455.20          
4,791,049.10  

          
4,791,049.10  

    
11,977,622.76  

 

Lot 3: Visayas 

            

546,487,615.90  

       
10,929,752.32  

        
10,929,752.32  

    
27,324,380.80  

 

Lot 4: Mindanao 

329,135,147.29 
6,582,702.95 

          
6,582,702.95  

    
16,456,757.36  

 

1,485,000,000.00 
       

29,700,000.00  
        

29,700,000.00  
    

74,250,000.00  
 

 
 

16 Bidders shall enclose their original eligibility and technical documents 
in one sealed envelope marked “ORIGINAL – TECHNICAL 
COMPONENT”, and the original of their financial component in another 
sealed envelope marked “ORIGINAL – FINANCIAL COMPONENT.” In 
addition, the Bidders shall submit a copy of each of the Technical 
Component and the Financial Component (hard and soft copy) of their 
bids in separate envelopes, respectively. Then, the bidders shall seal 
and mark the original and the copies of their bids. 
 
In the event of any discrepancy between the original and the copy, the 
original shall prevail. 
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Original copies of the Class “A” Eligibility Legal Documents, such as the 
SEC, DTI, or the CDA registration certificate and the Mayor’s Permit, 
may not be submitted on the date and the time of the bid submission. 
However, the bidder must be able to present such original copies during 
post-qualification on demand by the BAC or its authorized 
representative(s). 
 
To facilitate the receipt and classification of bid envelopes, outer 

envelopes shall be color RED, inner envelope containing Technical 

Proposal shall be color Blue and inner envelope containing 

Financial Proposal shall be color Green. 

 

Post qualification documents maybe submitted during the bidding but 

this does not disqualify bidders who will not submit post qualification 

documents during bid submission. 

Note: Each Bidder shall submit three (3) paper copies of its bid. 

Unsealed or unmarked bid envelopes, shall be rejected. However, bid 
envelopes that are not properly sealed and marked as required in the 
Bidding Documents, shall be accepted, provided that the bidder or its 
duly authorized representative shall acknowledge such condition of the 
bid as submitted. The BAC shall assume no responsibility for the 
misplacement of the contents of the improperly sealed or marked bid, 
or for its premature opening. 
 

19.2 In a given lot, partial bids are not allowed and the same shall not be 
divided into sub-lots for the purpose of bidding, evaluation, and 
contract award. Bidders may however bid in one or more lots. 

19.3 
The computation of a prospective bidder’s NFCC must be at least equal 
to the ABC to be bid, calculated as follows: 

NFCC – [(Current assets minus current liabilities) (15)] 
minus the value of all outstanding or uncompleted portions 
of the projects under ongoing contracts, including awarded 
contracts yet to be started, coinciding with the lot or 
aggregate of lots bid for. 

The values of the domestic bidder’s current assets and current 
liabilities shall be based on the latest Audited Financial Statements 
submitted to the BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the 
current assets and current liabilities shall be based on their Audited 
Financial Statements prepared in accordance with international 
financial reporting standards. (23.5.1.4a)  

If the prospective bidder submits a committed Line of Credit, it must be 
at least equal to ten (10%) of the ABC of the lot/s bid for: Provided, that 
if the same is issued by a foreign Universal or Commercial Bank, it shall 
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be confirmed or authenticated by a local Universal or Commercial 
Bank. 

In case the bidder bids for two or more lots, the bidder shall 
indicate the lots bid for in the order of priority or preference, 
following the form prescribed in this bidding documents. 

The computation of NFCC shall take into account the lots bid for. 
The number of lots bid for shall also consider the committed line 
of credit. The bid shall be allowed only to the extent (i.e. number 
of lots) as the NFCC or the committed line of credit shall cover. 

In any case, the NFCC computation or committed line of credit, as 

well as the SLCC, must be sufficient for all the lots or contracts bid 
for. The NFCC computation shall be in accordance with the 
prescribed form. 

In case of a bid involving two or more lots, the bidder shall indicate 
in the NFCC form the lots bid for, in their order of priorities or 
preferences.  The first lot in the order shall follow the following 
formula: 

NFCC = [(current assets minus current liabilities) x (15)] - 

value of all outstanding or uncompleted portions of the 
projects under ongoing contracts, including awarded 

contracts yet to be started 

For subsequent lots, the formula shall be as follows: 

NFCC = [(current assets — current liabilities) x (15)] - [value 

of all outstanding or uncompleted portions of the projects 
under ongoing contracts, including awarded contracts yet 

to be started + value of the prior lot/s bid for] 

In case of a joint venture, the NFCC shall be computed based on the 
Audited Financial Statement of the lead partner who must be of 
Filipino Nationality, unless it is shown by clear proof that the other 
partners to the joint venture have infused capital investment to 
support the operation of the local lead partner to ensure compliance 

with the obligations under the contracts in this project, in which case 
the NFCC of the foreign joint venture or the minority partner of the 
joint venture shall be computed. 
 
For this purpose, the local lead partner shall be that 
person/organization/ company identified in the Joint Venture 
Agreement or in the Letters of Intents (for potential JV partners) 
shown to have the controlling stakes in the JV. 
 
For easier reference, participating JVs or prospective JV partners 
must indicate in their JVAs or Letters of Intent the local lead partner 
appointed by them. 

 

20 Post-Qualification 
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To facilitate post-qualification, the bidder at its option may submit in 
advance, i.e. on the deadline for submission and receipt of bids, the 
documents required in Section II. ITB 28.2, in a separate sealed 
envelope as follows: 

1. Latest income and business tax returns: Printed copies of the 
Electronically filed Income Tax / Business Tax Returns with 
copies of their respective Payment Confirmation Forms for the 
immediately preceding calendar / tax year from the authorized 
agent bank;  
 
Only tax returns filed and taxes paid through the BIR 
Electronic Filing and Payment System (EFPS) shall be 
accepted. 

2. In case of foreign bidders, a Certificate of Authentication 
from the Department of Foreign Affairs shall be required 

for each document submitted, i.e. the Class “A” documents 

or its equivalent that are written in foreign language, 
translated to English, and duly authenticated by the 

appropriate Philippine foreign service establishment/post 
or the equivalent office having jurisdiction over the foreign 

bidder’s affairs in the Philippines.  
 

3. PhilGEPS Certificate of Membership (Platinum), in case 

bidder opts to submit Class “A” Legal Documents during 
submission and opening of bids. 

 

The envelope shall be marked:           

• ITB 20 Documents 

• Name of Project: _____________________________________ 

• Bid Opening Date: ___________________________________ 

• Name of Bidder: _____________________________________ 
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Signing of the Contract-Other Documents Forming Part of the Contract 

Additional contract documents relevant to the Project are required by 
the Procuring Entity and shall be submitted by the successful bidder 
within 10 calendar days from successful bidder’s receipt of the Notice 
to Proceed (NTP), such as: 

1. Design and Construction Schedule and S-curve; 

2. PERT/CPM 

3. Schedule of Key Personnel / Manpower schedule for Design and 
Construction phases with their curriculum vitae and copies of 
their valid PRC license; 

4. Construction methods; 

5. Equipment utilization schedule; and 

6. Construction safety and health program approved by the 
Department of Labor and Employment 
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Section IV. General Conditions of 

Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically 
mentioned, that can be reasonably inferred as being required for its 
completion as if such items were expressly mentioned herein. All the 
provisions of RA No. 9184 and its 2016 revised IRR, including the Generic 
Procurement Manual, and associated issuances, constitute the primary 
source for the terms and conditions of the Contract, and thus, applicable in 
contract implementation.  Herein clauses shall serve as the secondary source 
for the terms and conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of 
RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to 
all procurement activities, the advertisement, posting, or invitation of which 
were issued after the effectivity of the said amendment.   
  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract 
(SCC), references in the Conditions of Contract to the Works, the Completion 
Date, and the Intended Completion Date shall apply to any Section of the 
Works (other than references to the Completion Date and Intended Completion 
Date for the whole of the Works). 

 
3. Possession of Site 

 
4.1. The Procuring Entity shall give possession of all or parts of the Site to 

the Contractor based on the schedule of delivery indicated in the SCC, 
which corresponds to the execution of the Works.  If the Contractor 
suffers delay or incurs cost from failure on the part of the Procuring 
Entity to give possession in accordance with the terms of this clause, 
the Procuring Entity’s Representative shall give the Contractor a 
Contract Time Extension and certify such sum as fair to cover the cost 
incurred, which sum shall be paid by Procuring Entity. 
 

4.2. If possession of a portion is not given by the above date, the Procuring 
Entity will be deemed to have delayed the start of the relevant activities.  
The resulting adjustments in contract time to address such delay may 
be addressed through contract extension provided under Annex “E” of 

the 2016 revised IRR of RA No. 9184. 
 
4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 
and specified in the BDS, to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than 
those of the personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from 
the Procuring Entity but in no case later than the signing of the contract 
by both parties, the successful Bidder shall furnish the performance 
security in any of the forms prescribed in Section 39 of the 2016 revised 
IRR.  
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action 
pursuant to  RA No. 3688 against any subcontractor be they an 
individual, firm, partnership, corporation, or association supplying the 
Contractor with labor, materials and/or equipment for the performance 
of this Contract. 

  
6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation 
Reports referred to in the SCC supplemented by any information obtained by 
the Contractor. 

 
7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from 
participating in any public bidding. All payables of the GOP in his favor 
shall be offset to recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that 

occasioned-on force majeure, shall cover the period from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity.  
Specific duration of the warranty is found in the SCC. 

 
8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 
liability under this Contract shall be as provided by the laws of the Republic 

of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be 
jointly and severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by 
the Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as, but not limited to corrupt, 
fraudulent, collusive, coercive, and obstructive practices as stated in ITB 
Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised 
IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks 
rates in the Contractor’s Bid shall be used for small additional amounts of 
work only when the Procuring Entity’s Representative has given written 
instructions in advance for additional work to be paid for in that way. 

 
11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative 
for approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative 
for approval an updated Program of Work at intervals no longer than 
the period stated in the SCC.  If the Contractor does not submit an 
updated Program of Work within this period, the Procuring Entity’s 
Representative may withhold the amount stated in the SCC from the 
next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue Program of Work has 
been submitted. 

 
12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the 
Contractor and to have them audited by auditors of the GOP or the Procuring 
Entity, as may be required. 
 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which 
shall be submitted as a Contract document, make an advance payment to the 
Contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price, to be made in lump sum, or at the most two installments 
according to a schedule specified in the SCC, subject to the requirements in  
Annex “E” of the 2016 revised IRR of RA No. 9184. 

 
14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  
Such requests for payment shall be verified and certified by the Procuring 
Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 
the SCC, materials and equipment delivered on the site but not completely 
put in place shall not be included for payment. 
 
 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or 
operating and maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the 

dates stated above, or they do not receive the Procuring Entity’s 
Representative’s approval, the Procuring Entity’s Representative may 
withhold the amount stated in the SCC from payments due to the 
Contractor. 
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Section V. Special Conditions of 

Contract 
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Special Conditions of Contract 
 

GCC Clause  

1 The contract consists of the following scope of works: 
 
 1.1  PRE-DETAILED ENGINEERING DESIGN 
 

i. Engineering Surveys and Investigations 
 

Surveys and investigations of the site 
includes boundaries of the property, 
elevations and contours (at 0.50m interval), 

soil tests, location, dimension, floor 
elevations and other pertinent data on 
existing buildings and improvements (roads, 
parking areas, mature trees) and existing 
utility lines (e.g. water, power, etc.). 

 
ii. Design Development Drawings 

 
Preparation of the following drawings for 
design development: 
 
a. Schematic Design 
b. Perspective View 
c. Site Development Plan 
d. Floor Plans, two (2) Sections and four (4) 

Elevations, including complete spaces 
allocation. 

e. Roof Plan 
 
 1.2  DETAILED DESIGN 
 

Preparation of the following Detailed Design 
Drawings based on the Design Development 
Drawings including any revisions and refinements 
as approved and required by DepEd, consistent with 

the minimum Performance and Standard 
Specification stated in Section VII (Technical 
Specification) of the bidding documents, describing 
the type and quality of materials and equipment to 
be used, manner of construction and the general 
conditions under which the project is to be 
constructed.  
 

i. Detailed Architectural and Engineering Design 
Drawings. 

ii. Detailed Bill of Quantities, Cost Estimates 
including a summary sheet indicating the unit 
prices of construction materials, labor rates and 
equipment rentals. 

iii. Summary of Works 
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A Detailed Architectural and Engineering Design 
Drawings shall be prepared for every project site 
or school. 

 
 1.3. CONSTRUCTION 
 

As a rule, contract implementation guidelines for 
procurement of infrastructure projects shall comply 
with Annex "E" of IRR-A, RA 9184. The following 
provisions shall supplement these procedures: 

 
No works shall commence unless the Designer-
Contractor has submitted the prescribed detailed 

architectural and engineering design drawings as 
required in the Building Permit and DepEd has 
given written approval. Work execution shall be in 
accordance with reviewed and approved documents, 

 
The Designer Contractor shall be responsible for 
obtaining all necessary information as to risks, 
contingencies and other circumstances which may 
affect the works and shall prepare and submit all 
necessary documents specified by the concerned 
Building Officials and DepEd to meet all regulatory 
approvals as specified in the contract documents. 

 
Any errors, omissions, inconsistencies, 
inadequacies or failure submitted by the contractor 
that do not comply with the requirements shall be 
rectified, resubmitted and reviewed at the 
contractor's cost. lf the contractor wishes to modify 
any design or document which has been previously 
submitted, reviewed and approved, the designer-
contractor shall notify DepEd within a reasonable 
period of time and shall shoulder the cost of such 
changes. 

 
As a rule, changes in design and construction 
requirements shall be limited only to those that have 
not been anticipated in the contract documents 
prior to contract signing and approval. The following 
guidelines shall govern approval for change or 
variation orders: 
 

(a) Change Orders resulting from design errors, 
omissions or non-conformance with the 
performance specifications and parameters 
and the contract documents by the 
contractor shall be implemented by the 
contractor at no additional cost to DepEd. 
 

(b) Provided that the contractor suffers delay 
and/or incurs costs due to changes or errors 
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in DepEd’s performance specifications and 
parameters, the contractor shall be entitled 
to the following: 

 
i. An extension of time for any such 

delays under Section 10 of Annex "E" of 
IRR-A (RA 9184). 

 
The following schedule shows the various project 
sites, the number of sites, the number of 
classrooms, and the lump sum amounts. Detailed 
Distribution list is attached as Annex “C”. 
 

The contract documents shall include the manner 
and the schedule of payment specifying the 
estimated contract amount and installments in 
which the contract will be paid. The contractor shall 
be entitled to advance payment subject to the 
provision of Section 4 of Annex "E", IRR-A (RA 9184). 

 
DepEd shall define the quality control procedures 
for the design and construction in accordance with 
the guidelines and shall issue the proper certificates 
of acceptance for sections of the works or whole of 
the works as provided for in the contract 
documents. 

 
The Designer Contractor shall provide all necessary 
equipment, personnel, instruments, documents and 
others to carry out specified tests. 

 
This design and build project shall have a minimum 
Defects Liability Period of one (1) year after contract 
completion or as provided for in the contract 
documents. This is without prejudice to the 
liabilities imposed upon the engineer/architect who 
drew up the plans and specification for building 
sanctioned under Section 1723 of the New Civil 
Code of the Philippines. 
 
The Designer Contractor shall be held liable for 
design and structural defects and/or failure of the 
completed project within the warranty period of 
fifteen (15) years for permanent 
structures/buildings as specified in Section 62.2.2 
of the Revised IRR-A (RA 9184).                                                      

2 Completion of Works is within the following days upon receipt of 
the Notice to Proceed: 

1. Pre-Detailed Engineering Design - 14 days from NTP 

2. Detailed Design - 30 days from approval of Design 

Development Drawing - 
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3. Construction – 90 days from the issuance of Notice to 

commence work but in any case, completion should not be later 

than December 10, 2021. 
 
 

3 The Procuring Entity shall give possession of all parts of the Site 
to the Contractor after submission of the notarized Contract by 
the Contractor to the Procuring Entity and on or before date of 
receipt of the NTP by the Contractor. 
 

4 The Contractor’s Obligations: 
 
The Contractor shall have the following obligations: 
 
The selected contractor will follow the following phases from 
Design Phase up to the Completion of the Construction of the 
School Buildings and other related works identified in each target 
school. 
 

1. Design Phase 
 
1.1. Prepares schematic design studies following the 

Minimum Performance and Standard Specifications 
(MPSS) set by the Department Education for approval 
by DepED.  
 

1.2. Identify proposed materials to be used in the 
construction of school buildings approved by the 
Bureau of Research and Standards (BRS) of the 
Department of Public Works and Highways (DPWH) 
and/or accredited by the Accreditation of Innovative 
Technologies for Housing (AITECH); 
 

1.3. Submits to DepED a Statement of Probable 
Projects Construction Cost based on current cost 
parameters. 

 
1.4. Prepares from approved Schematic Design Studies, 

the Final Set of Completed Detailed Engineering 
Drawings consisting of floor plans, elevations and other 
drawings, and outline specifications, as to kind of 
materials, type of structure, mechanical, electrical and 
sanitary systems and such other work as may be 
required. 

 
1.5. Prepare the specific complete set of Detailed 

Architectural and Engineering Design Drawings to be 
implemented in each project site for approval of the 
DepEd. This should already consist of necessary 
geological studies to ensure that school buildings are 
constructed according to the specific requirements of 
each school site. This should include the necessary 
elevation of the building 1meter higher than the flood 
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history in the school or in the community, embankment 
and/or cutting, soil protection, appropriate engineering 
intervention to address the specific soil conditions in 
the project site. The contractor therefore should 
conduct diligent study of each site conditions prior to 
submitting its Bid for this project. 

 
1.6. The final DAEDs should be signed by the respective 

appropriate professionals engaged by the Contractor for 
that purpose. They should also sign in each document 
to be submitted by the Contractor to the respective 
Local Government Units in securing the necessary 
Building Permit and Occupancy Permit. 

 
1.7. Furnishes DepED not more than five (5) complete 

sets of all construction drawings, specifications and 
general conditions per school. 

 
1.8. The contractor shall facilitate the processing of the 

building permits and other necessary permits for the 
implementation of the project. 
 

2. Construction and Project Management Phase 
 
2.1.  Acquire all necessary licenses and permits from 

relevant entities so that the building project can begin. 
This should include a construction permit to be issued 
by the School Head of each school; 
 

2.2. Prepare a necessary Gannt Chart showing the target 
completion of the project (entire lot) and of each specific 
project, work schedule, Personnel Deployment Plan, 
Equipment Utilization Schedule 

 
2.3. Conduct Pre-Construction Meetings at the School 

Site together with the DepEd Engineers, 
Representatives from DepEd Division Office and School; 

 
2.4. Construct a Temporary Office within the project site 

displaying the samples of approved materials that will 
be used for the construction, Construction Schedule 
and the list of Personnel to be assigned for the specific 
project. 

 
2.5. The Contractor should also follow construction 

safety protocols as stipulated in DepEd Order 
No.9,2020 (Construction Safety Guidelines for the 
Implementation of DepEd Infrastructure Projects 
During COVID-19 Public Health Crisis) and the 
Department of Labor and Employment. 

 
2.6. Conduct the necessary testing of materials needed 

to be witnessed by the Division Engineer. 
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2.7. Identify critical stages of construction and ensure 
that prior inspections and clearances are made by 
DepEd Engineers prior to concrete pouring and 
installation of ceiling boards and others. 

 
2.8. Make periodic visits of at least once a week to the 

project site to familiarize with the general progress and 
quality of work and to determine whether the work is 
proceeding in accordance with the Contract 
Documents. 

 
2.9. Responsible for hiring, supervising and, at times, 

firing employees who work on the specific project with 

the construction firm. Along those same lines of 
supervising the employees, the construction firm must 
also take care of payroll with regard to the workers and 
engage in payroll functions or hire someone to do so for 
the firm.  

 
2.10. Entail the individual planning and carrying through 

any and all pertinent activities relating to the 
construction of the project. The firm carries out their 
duties by supervising employees, planning how the 
project will be carried out and completing the project in 
a manner which coincides with all laws, rules and 
regulations which may be in existence and correlate 
with construction.  
 

ITEM OF WORKS FOR CONSTRUCTION PHASE 

1. General 
Requirements 

1. Mobilization 
2. Temporary office 
3. Temporary warehouse 
4. Temporary quarters 
5. Equipment and materials 

staging area 
6. Water utilities 
7. Electrical utilities 
8. Safety and health 

requirements 

9. Mobilization and 
demobilization 

2. Site 
Development 
Works 

1. Site development works of the 
Last Mile Schools 

3. Demolition 
Works 

1. Demolition of the existing 
buildings and/or other 
structures within the 
buildable space. 

2. Hauling of debris and other 
unsuitable materials from the 
demolished structure and 
excavated material. 
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4. Site Preparation 
Works 

a. Removal of trees, and getting 
rid of all old underground 
infrastructures, and any 
other obstacles that might 
affect the construction 
process.  

b. Grading and compaction of 
the soil with no other 
hindrances. 

 

5. Construction of 
Last Mile School 
Buildings 

a. Architectural works 
b. Structural works 
c. Electrical works 

d. Sanitary and plumbing works 
e. Mechanical works 

 

6. Other scope of 
works 

1. Installation of Solar Panel 
a. Minimum of 10 kilowatts 

solar panels 
b. Can energize the electrical 

needs of the corresponding 
classrooms to be built at each 
site. 

c. Capable of operating the solar 
requirements for 3 
consecutive days for 12 hrs 
each day without fail.  

d. Batteries used must be of 
Lithium Iron Phosphate 
(LiFePO4) with 3 years 
warranty 

e. Two (2) sets of oscillating 
solar wall fan 

f. Provision of electrical power 
of computers or I.T set-up 

g. Charging station 
h. Pole-mounted perimeter 

lighting system 

i. Solar power pumping station 
 

2. Water Source System 
a. Option for Deep Well 
b. Option for water source 

elevation is higher than the 
school site 

c. Option for manual hand 
water pump 

 
3. School Furnitures 

a. Provision of 40 sets of 
Individual Learner’s Table 
and Chair and 1 set of 
Teacher’s Table and Chair per 
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classroom (refer to OUA 
Memorandum 00-0521-0141 
dated 20 May 2021, Change 
of School Furniture Design 
for 2021 and Last Mile 
Schools (LMS) Projects)  

Expected Outputs / Deliveries: 

The following documents shall be completed and submitted 
to DepEd: 

a. Schematic designs in A3 size paper during 

schematic design phase and design 
development phase. To be submitted 14 cd 

after issuance of NTP 
b. Final Architectural and Engineering Detailed 

Drawings, Signed and Sealed by design 

professionals duly registered and accredited 
by the Professional Regulatory Commission 

(PRC) shall be submitted within 30 CD after 
approval of the schematic design. These 
should be plotted in 20” x 30” blueprints (2 

sets) and tracing paper (1 set). CAD files 
should also be turned over to DepEd as the 
end user. 

 
1. Architectural Plans 

2. Structural Plans 
3. Electrical Plans 
4. Sanitary and Plumbing Plans 

5. Mechanical Plans  

 

c. Technical specifications signed and sealed by 
design professionals and e-files. 

d. Program of works and detailed cost estimates 
and e-files. 

e. Design report/analysis and calculations signed 
and sealed by design professionals and e-files.  

f. Construction schedule S-curve and Pert-CPM in 
A3 size paper and e-files 

g. During construction phase, the contractor shall 
submit accomplishment report to DepEd in a 
weekly basis to monitor the progress of the 
project. 

h. The contractor shall finish the project on or 
before the contract duration 

i. The construction of Last Mile School building 
and other facilities must conform the approved 
plans and specifications submitted by the 
contractor 
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Standard Requirements: 
 

• Progress reports are reportorial requirements for 
monitoring the project. The frequency of progress 
reporting shall be agreed and included in the Inception 
report. 

• The DepED assigned to the project shall issue Certificate 
of Completion for the required deliverables per scope of 
work. 

 

6 The site investigation reports are:  
 
None 

7.2 The warranty against Structural Defects/ Failures  
 
The warranty against Structural Defects/ Failures, except those 
occasioned-on force majeure, shall cover the period stated 
hereunder and shall be reckoned from the date of issuance of the 
Certificate of Final Acceptance by the Procuring Entity. 
 
Fifteen (15) year/s. 

10 No dayworks are applicable to the contract. 
 

11.1 The contractor shall submit a detailed program of works within 
ten (10) calendar days after the issuance of the Notice to 
Commence Work, among others: 
 

a. The order in which it intends to carry out the work 
including anticipated timing for each stage of 
design/detailed engineering and construction;  

b. Periods for review of specific outputs and any other 
submissions and approvals;  

c. Sequence of timing for inspections and tests;  
d. General description of the design and construction 

methods to be adopted; 
e. Number and names of personnel to be assigned for each 

stage of the work; 
f. List of equipment required on site for each stage of the 

work; and  
g. Description of the quality control system to be utilized 

for the project. 
 

11.2 The period between Program of Work updates is every fifteen (15) 
days. 

14 
Progress payment shall be allowed to the Contractor for every 

completed school building package (turn-key). At least ten percent 

(10%) of the number of recipient school must be turned-over to 

DepEd to be eligible for every progress payment. Every progress 

payment shall be subjected to a ten percent (10%) retention 

money to be released after the issuance of the Certificate of Final 

Acceptance. 
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15.1 The date by which operating and maintenance manuals are 
required is _______________________________ 
 

The “As built” drawings, signed and sealed by License 
Engineers/Professionals, shall be submitted in hard copies and 
e-copies (in cad format) prior to the issuance of the Certificate of 
100% Completion (COC) by the Procuring Entity. 

 
For projects with duly approved variation (change/amendment/ 
deviation in the original scope of work), the Contractor is required 
to submit three (3) sets of “as built” drawings prior to the issuance 
of the Certificate of 100% Completion (COC) by the Procuring 
Entity. 

15.2 The amount to be withheld for failing to produce “as built” 
drawings and/or operating and maintenance manuals by the date 
required is [amount in local currency]. 
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Section VI. Technical Specifications 
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TECHNICAL SPECIFICATIONS 

 

A. Please refer to DepEd Order No. 006 s. 2021, Re- Establishment of 
Minimum Performance Standards and Specifications for DepEd 

School Buildings Using Alternative Construction Materials 
marked as ANNEX “D”. Pursuant to said D.O., the following 

standard on specifications are required: 

a. Corridors: The corridor for single-storey school buildings shall be 
2.50 meters. 

 

B. School Furnitures 

a. Provision of 40 sets of Individual Learner’s Table and Chair and 

1 set of Teacher’s Table and Chair per classroom (refer to OUA 
Memorandum 00-0521-0141 dated 20 May 2021, Change of 

School Furniture Design for 2021 and Last Mile Schools 
(LMS) Projects) and OUA Memorandum 00-0621-0120 dated 
08 June 2021, Change of School Furniture Design for 2021 

and Last Mile Schools (LMS) Projects and Request for 
Reconsideration marked as ANNEX “E”. 
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Section VII. Drawings 
 
         [Please refer to Annex F- DepEd Standard Designs for reference] 
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Section VIII. Bill of Quantities 
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Section IX. Checklist of Technical and 

Financial Documents 
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Checklist of Technical and Financial 
Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all 

pages); 

or 

⬜ (b) Registration certificate from Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI)  for sole proprietorship, 

or Cooperative Development Authority (CDA) for cooperatives or its 

equivalent document; 

and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where 

the principal place of business of the prospective bidder is located, or 

the equivalent document for Exclusive Economic Zones or Areas; 

and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and 

approved by the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and 

private contracts, including contracts awarded but not yet started, if 

any, whether similar or not similar in nature and complexity to the 

contract to be bid; and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) 

similar to the contract to be bid, except under conditions provided 

under the rules; and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid;  

 

The bidder must be a holder of a valid Philippine Contractors 

Accreditation Board (PCAB) License Category AAA. In the case 

of a Joint Venture, at least the lead or controlling partner must 

be a holder of Category “AAA” of PCAB license. 

 

⬜ 
(i) ISO 9001:2015  
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⬜ (j) Original copy of Bid Security. If in the form of a Surety Bond, submit 

also a certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and  

⬜ 
(k) Affidavit of Site Inspection; and 

 (l) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid, including phase 

both the Design and Construction (for construction, Bidder may 

initially indicate only the Project Engineer);  

⬜ b. List of construction personnel (viz, Project Manager, Project 

Engineer, Structural Engineer, Sanitary or Master Plumber, 

Electrical Engineer or Mas Electrician, Mechanical Engineer), to 

be assigned to the contract to be bid, with their complete 

qualification and experience data as shown in their respective 

Curriculum Vitae, and copies of their PRC licenses as required, 

subject to BDS Clause 5.4); 

⬜ c. List of Design personnel (viz, Project Architect, Structural 

Engineer, Professional Electrical Engineer Mechanical 

Engineer, Sanitary Engineer or Master Plumber, others), to be 

assigned to the contract to be bid, with their complete 

qualification and experience data as shown in their respective 

Curriculum Vitae, and copies of their PRC licenses as required; 

⬜ 
d. List of contractor’s major equipment units, which are owned, 

leased, and/or under purchase agreements, supported by proof 

of ownership or certification of availability of equipment from 

the equipment lessor/vendor for the duration of the project, as 

the case may be; and 

⬜ (m) Statement of Compliance with the qualification stipulated in Clause 5.4 

of the BDS. Proofs of the required experience and previously completed 

contracts, as may be appropriate, may be required during the post-

qualification stage of the bidding. This likewise applies to relevant 

documents showing partnership, employment or teaming 

arrangements; and 

⬜ 
(n) Preliminary Conceptual Design Plan and Perspectives in accordance 

with the degree of details specified by DepEd Design Development 

Drawings (size: 20x30 inches) 

i.1 Project Brief 

i.2 Perspective Views (Interior and Exterior) 

i.3 Floor Plans (Space Programming and Circulation) 

i.4 Elevations 

i.5 Architectural Design/Diagrams/Plan 

i.6 Layout and Schematic Diagram 

i.7 Photo Realistic Representation; and 

⬜ (o) Design and Construction methods; and  
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⬜ (p) Narrative description of architectural and engineering systems 

indicating approaches and methodologies and highlights unique to this 

project; and 

⬜ (q) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of 

a corporation, partnership, or cooperative; or Original Special Power 

of Attorney of all members of the joint venture giving full power and 

authority to its officer to sign the OSS and do acts to represent the 

Bidder. 

 

Financial Documents 

⬜ (r) The prospective bidder’s audited financial statements, showing, 

among others, the prospective bidder’s total and current assets and 

liabilities, stamped “received” by the BIR or its duly accredited and 

authorized institutions, for the preceding calendar year which should 

not be earlier than two (2) years from the date of bid submission; and 

⬜ (s) The prospective bidder’s computation of Net Financial Contracting 

Capacity (NFCC). 

 

Class “B” Documents 

⬜ (t) If applicable, duly signed joint venture agreement (JVA) in accordance 

with RA No. 4566 and its IRR in case the joint venture is already in 

existence; 

or  

duly notarized statements from all the potential joint venture partners 

stating that they will enter into and abide by the provisions of the JVA 

in the instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (u) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (v) Lump Sum Bid Price; and 

⬜ (w) Cash Flow by Quarter. 
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