



**Bids and Awards Committee I**

SUBJECT : **BID BULLETIN No. 2**

PROJECT NO. : **2021-ICTS1(003)-BI-CB-029**

PROJECT : **Professional and Consultancy Services for the Production, Production Training, Distribution and Archiving of Television and Radio-based Lessons for DepEd TV and DepEd Radio, Including the Embedding of Filipino Sign Language, Conversion in Three Localized Dialects of Its Episodes and IT Back-up Support with 24/7 Help Desk**

DATE : **December 2, 2021**

This Bid Bulletin is hereby issued for the information and guidance of all prospective bidders and shall form an integral part of the bidding documents issued earlier for the above project.

**I. Section III. Bid Data Sheet**

|                 | <b>Original</b>   | <b>Provision as Amended</b>   |
|-----------------|---|---|
| ITB Clause 18   | Bids must be duly received by the BAC Secretariat on or before <b>9:00 A.M. of December 6, 2021 at Bulwagan ng Karunungan, Ground Floor, Rizal Building, DepEd Complex, Meralco Ave., Pasig City.</b><br><br><b>Late bids shall not be accepted.</b>                            | Bids must be duly received by the BAC Secretariat on or before <b>9:00 A.M. of December 9, 2021 at Bulwagan ng Karunungan, Ground Floor, Rizal Building, DepEd Complex, Meralco Ave., Pasig City.</b><br><br><b>Late bids shall not be accepted.</b>                            |
| ITB Clause 21.2 | Bid opening shall be on <b>December 6, 2021, 10:00 A.M. at Bulwagan ng Karunungan, Ground Floor, Rizal Building, DepEd Complex, Meralco Ave., Pasig City.</b> Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.<br><br>xxx | Bid opening shall be on <b>December 9, 2021, 10:00 A.M. at Bulwagan ng Karunungan, Ground Floor, Rizal Building, DepEd Complex, Meralco Ave., Pasig City.</b> Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.<br><br>xxx |
| ITB Clause 26.1 | <b>Opening and Evaluation of Financial Proposals</b><br><br>The opening of Financial Proposals shall be on <b>December 6, 2021, 10:00 AM at Bulwagan ng</b>   | <b>Opening and Evaluation of Financial Proposals</b><br><br>The opening of Financial Proposals shall be on <b>December 9, 2021, 10:00 AM at Bulwagan ng</b>   |

|                        |   |  |
|------------------------|---|--|
|                        | <p><b><i>Karunungan, Ground Floor, Rizal Building, DepEd Complex, Meralco Avenue, Pasig City.</i></b></p> <p>Financial Proposals shall be opened in public.</p> | <p><b><i>Karunungan, Ground Floor, Rizal Building, DepEd Complex, Meralco Avenue, Pasig City.</i></b></p> <p>Financial Proposals shall be opened in public.</p>  |
| <p>ITB Clause 28.2</p> |   | <p>Within a non-extendible period of five (5) calendar days from receipt by the bidder of the notice from the BAC that it submitted the LCB, the Bidder shall submit the following requirements:</p> <p>a. Latest income and business tax returns: Printed copies of the Electronically filed Income Tax and Business Tax Returns with copies of their respective Payment Confirmation Forms for the immediately preceding calendar/tax year from the authorized agent bank; Only tax returns filed and taxes paid through the BIR Electronic Filing and Payment System (EFPS) shall be accepted.<br/>NOTE: The latest income and business tax returns are those within the last six months preceding the date of bid submission.</p> <p>b. Certificate of PhilGEPS Registration (Platinum Membership); and</p> <p>c. Other appropriate licenses and permits required by law and stated in this BDS.</p> <p>During post-qualification, upon demand by the BAC or its representative(s), a bidder with the lowest calculated bid shall be able to present:</p> <p>a. Documents to verify or support its Statement of On-going and/ or Statement identifying its Completed Contracts which may consist of the following: appropriate and clear duly signed contracts, purchase orders,</p> |

|  |  |  |
|--|--|--|
|  |  | <p>agreements, notices of award, job orders, or notices to proceed, with the corresponding duly signed certificate of completion, delivery receipts, inspection and acceptance reports, certificates of final acceptance or official receipts.</p> <p>b. Original copy of the submitted eligibility, technical and financial documents during bid opening.</p> <p>In case of foreign bidders, a Certificate of Authentication from the Department of Foreign Affairs shall be required for each document submitted, i.e. the Class “A” documents or its equivalent that are written in foreign language, translated to English, and duly authenticated by the appropriate Philippine foreign service establishment/post or the equivalent office having jurisdiction over the foreign bidder’s affairs in the Philippines.</p> <p>To facilitate post-qualification, the bidder at its option may submit in advance, i.e., on the deadline for submission and receipt of bids, above requirements and other documents required in Section II. ITB 28.2. The envelope shall be placed in a brown envelope and marked:</p> <p>ITB 28.2 Documents<br/> Name of Project:<br/> Bid Opening Date:<br/> Name of Bidder:</p> <p>Failure to submit above requirements within the required timeframe or a finding against the veracity of any such documents or other documents submitted for the project shall be a ground for disqualification of the bidder for the award and the enforcement of the bid securing declaration.</p> |
|--|--|--|

|  |  |  |
|--|--|--|
|  |  | <p>The following document shall also be submitted:</p> <ol style="list-style-type: none"> <li>1. Sworn undertaking executed and duly signed by the bidder: <ol style="list-style-type: none"> <li>a. To ensure that the services of local support (one year) shall be made sufficiently available during such duration.</li> </ol> </li> </ol> |
|  |  |  |

**II. Section V. Special Conditions of Contract**

|  |        | <b>Original</b>   | <b>Provision as Amended</b> |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
|--|--------|---|-----------------------------|--------------------|--------------------|--------------------|--|---|---|---|--|---|---|-----------------------------|--|--------------------|--------------------|--------------------|--------------------|--|---|---|---|--|---|--|--|------------------------------|
| GCC<br>18.3  | Clause | <p>Payment</p> <p>xxx</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <tr><td style="padding: 2px;">a. MILESTONE 1 xxx</td></tr> <tr><td style="padding: 2px;">b. MILESTONE 2 xxx</td></tr> <tr><td style="padding: 2px;">c. MILESTONE 3 xxx</td></tr> <tr><td style="padding: 2px;">d. MILESTONE 4 xxx</td></tr> <tr><td style="padding: 2px;">e. MILESTONE 5 20% of the contract price</td></tr> <tr><td style="padding: 2px;">    i. Production of 1432 video lessons in “mother tongue language”</td></tr> <tr><td style="padding: 2px;">    ii. Turnover of 1680 video lessons embedded with Filipino Sign Language</td></tr> <tr><td style="padding: 2px;">    iii. Production of 1680 Radio Based Instruction Lessons</td></tr> <tr><td style="padding: 2px;">    iv. Production of 1432 Radio Based Instruction lessons in “mother tongue language”</td></tr> <tr><td style="padding: 2px;">    v. Training and Personality Development of 200 Teacher Broadcasters</td></tr> <tr><td style="padding: 2px;">    vi. Back Up Solution Implementation and Configuration</td></tr> <tr><td style="padding: 2px;">    vii. Local Support (1 Year)</td></tr> </table> | a. MILESTONE 1 xxx          | b. MILESTONE 2 xxx | c. MILESTONE 3 xxx | d. MILESTONE 4 xxx | e. MILESTONE 5 20% of the contract price | i. Production of 1432 video lessons in “mother tongue language” | ii. Turnover of 1680 video lessons embedded with Filipino Sign Language | iii. Production of 1680 Radio Based Instruction Lessons | iv. Production of 1432 Radio Based Instruction lessons in “mother tongue language” | v. Training and Personality Development of 200 Teacher Broadcasters | vi. Back Up Solution Implementation and Configuration | vii. Local Support (1 Year) | <p>Payment</p> <p>xxx</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <tr><td style="padding: 2px;">a. MILESTONE 1 xxx</td></tr> <tr><td style="padding: 2px;">b. MILESTONE 2 xxx</td></tr> <tr><td style="padding: 2px;">c. MILESTONE 3 xxx</td></tr> <tr><td style="padding: 2px;">d. MILESTONE 4 xxx</td></tr> <tr><td style="padding: 2px;">e. MILESTONE 5 20% of the contract price</td></tr> <tr><td style="padding: 2px;">    i. Production of 1432 video lessons in “mother tongue language”</td></tr> <tr><td style="padding: 2px;">    ii. Turnover of 1680 video lessons embedded with Filipino Sign Language</td></tr> <tr><td style="padding: 2px;">    iii. Production of 1680 Radio Based Instruction Lessons</td></tr> <tr><td style="padding: 2px;">    iv. Production of 1432 Radio Based Instruction lessons in “mother tongue language”</td></tr> <tr><td style="padding: 2px;">    v. Training and Personality Development of 200 Teacher Broadcasters</td></tr> <tr><td style="padding: 2px;">    vi. Turnover of approved DepEd TV Brand Book</td></tr> <tr><td style="padding: 2px;">    vii. Back Up Solution Implementation and Configuration</td></tr> <tr><td style="padding: 2px;">    viii. Local Support (1 Year)</td></tr> </table> | a. MILESTONE 1 xxx | b. MILESTONE 2 xxx | c. MILESTONE 3 xxx | d. MILESTONE 4 xxx | e. MILESTONE 5 20% of the contract price | i. Production of 1432 video lessons in “mother tongue language” | ii. Turnover of 1680 video lessons embedded with Filipino Sign Language | iii. Production of 1680 Radio Based Instruction Lessons | iv. Production of 1432 Radio Based Instruction lessons in “mother tongue language” | v. Training and Personality Development of 200 Teacher Broadcasters | vi. Turnover of approved DepEd TV Brand Book | vii. Back Up Solution Implementation and Configuration | viii. Local Support (1 Year) |
| a. MILESTONE 1 xxx   |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| b. MILESTONE 2 xxx   |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| c. MILESTONE 3 xxx   |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| d. MILESTONE 4 xxx   |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| e. MILESTONE 5 20% of the contract price   |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| i. Production of 1432 video lessons in “mother tongue language”                    |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| ii. Turnover of 1680 video lessons embedded with Filipino Sign Language            |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| iii. Production of 1680 Radio Based Instruction Lessons                            |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| iv. Production of 1432 Radio Based Instruction lessons in “mother tongue language” |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| v. Training and Personality Development of 200 Teacher Broadcasters                |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| vi. Back Up Solution Implementation and Configuration                              |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| vii. Local Support (1 Year)  |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| a. MILESTONE 1 xxx   |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| b. MILESTONE 2 xxx   |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| c. MILESTONE 3 xxx   |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| d. MILESTONE 4 xxx   |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| e. MILESTONE 5 20% of the contract price   |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| i. Production of 1432 video lessons in “mother tongue language”                    |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| ii. Turnover of 1680 video lessons embedded with Filipino Sign Language            |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| iii. Production of 1680 Radio Based Instruction Lessons                            |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| iv. Production of 1432 Radio Based Instruction lessons in “mother tongue language” |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| v. Training and Personality Development of 200 Teacher Broadcasters                |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| vi. Turnover of approved DepEd TV Brand Book                                       |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| vii. Back Up Solution Implementation and Configuration                             |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |
| viii. Local Support (1 Year)   |        |   |                             |                    |                    |                    |  |   |   |   |  |   |   |                             |  |                    |                    |                    |                    |  |   |   |   |  |   |  |  |                              |

|                            |  |   |
|----------------------------|--|---|
| <p>GCC Clause<br/>35.1</p> | <p>Documents Prepared by the Consultant and Software Developed to be the Property of the Procuring Entity</p> <p>xxx</p> | <p>Documents Prepared by the Consultant and Software Developed to be the Property of the Procuring Entity</p> <p>xxx</p> <p><b>Intellectual Property Rights</b><br/>All Intellectual Property Rights created by this Agreement shall be owned by DepEd. The Consultant holds DepEd free and harmless from any and all liabilities arising from copyright infringement claims and/or any other intellectual property claims or suits from third parties. Attribution shall be given to the Consultant.</p> <p><b>Non-Liability</b><br/>The Consultant agrees to hold harmless and indemnify DepEd from any and all liability, arising out of Consultant’s negligence, whether it be sole or in concert with others, in connection with performance of the services described herein.</p> <p><b>Confidentiality of Data and Information</b><br/>The Consultant acknowledges that this Agreement is dependent on the trust and confidence reposed on it by DepEd. The Consultant also acknowledges that in the course of carrying out the duties under this Agreement, it may receive documents or become privy to confidential matters and/or sensitive discussions with or between DepEd Official (the “Confidential Information”). It shall comply with the relevant provisions of the Data Privacy Act of 2021, its Implementing Rules and Regulations and pertinent circulars of the National Privacy Commission. The Consultant shall not use any confidential</p> |
|----------------------------|--|---|

|  |  |  |
|--|--|--|
|  |  | <p>information, or make copy, record, duplicate or reduce into writing any document, without prior written consent of DepEd, acquired during the term of this agreement, unless otherwise provided by law.</p> <p>The Consultant shall submit outputs directly to the designated project manager within ICTS for review and endorsement for payment. All materials, data and information used and generated through this project will be the sole property of DepEd. The Consultant shall not use or disseminate these documents for their own research purposes without the written consent of DepEd.</p> |
|--|--|--|

|   |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
|---|---|--------------------|--------------------|--------------------|--------------------|--|---|---|---|------------------------------------|--|--------------------|--------------------|--------------------|--------------------|--|---|---|---|------------------------------------|
| GCC Clause 53.5(a)  | <p>The methods and conditions of payment to be made to the Supplier through the Government disbursement procedure within sixty (60) days of submission of documents under this Contract shall be as follows:</p> <p>xxx</p> <table border="1" data-bbox="421 1330 895 2018"> <tr><td>a. MILESTONE 1 xxx</td></tr> <tr><td>b. MILESTONE 2 xxx</td></tr> <tr><td>c. MILESTONE 3 xxx</td></tr> <tr><td>d. MILESTONE 4 xxx</td></tr> <tr><td>e. MILESTONE 5 20% of the contract price</td></tr> <tr><td>    i. Production of 1432 video lessons in “mother tongue language”</td></tr> <tr><td>    ii. Turnover of 1680 video lessons embedded with Filipino Sign Language</td></tr> <tr><td>    iii. Production of 1680 Radio Based Instruction Lessons</td></tr> <tr><td>    iv. Production of 1432 Radio Based</td></tr> </table> | a. MILESTONE 1 xxx | b. MILESTONE 2 xxx | c. MILESTONE 3 xxx | d. MILESTONE 4 xxx | e. MILESTONE 5 20% of the contract price | i. Production of 1432 video lessons in “mother tongue language” | ii. Turnover of 1680 video lessons embedded with Filipino Sign Language | iii. Production of 1680 Radio Based Instruction Lessons | iv. Production of 1432 Radio Based | <p>The methods and conditions of payment to be made to the Supplier through the Government disbursement procedure within sixty (60) days of submission of documents under this Contract shall be as follows:</p> <p>xxx</p> <table border="1" data-bbox="983 1330 1430 2018"> <tr><td>a. MILESTONE 1 xxx</td></tr> <tr><td>b. MILESTONE 2 xxx</td></tr> <tr><td>c. MILESTONE 3 xxx</td></tr> <tr><td>d. MILESTONE 4 xxx</td></tr> <tr><td>e. MILESTONE 5 20% of the contract price</td></tr> <tr><td>    i. Production of 1432 video lessons in “mother tongue language”</td></tr> <tr><td>    ii. Turnover of 1680 video lessons embedded with Filipino Sign Language</td></tr> <tr><td>    iii. Production of 1680 Radio Based Instruction Lessons</td></tr> <tr><td>    iv. Production of 1432 Radio Based</td></tr> </table> | a. MILESTONE 1 xxx | b. MILESTONE 2 xxx | c. MILESTONE 3 xxx | d. MILESTONE 4 xxx | e. MILESTONE 5 20% of the contract price | i. Production of 1432 video lessons in “mother tongue language” | ii. Turnover of 1680 video lessons embedded with Filipino Sign Language | iii. Production of 1680 Radio Based Instruction Lessons | iv. Production of 1432 Radio Based |
| a. MILESTONE 1 xxx  |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| b. MILESTONE 2 xxx  |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| c. MILESTONE 3 xxx  |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| d. MILESTONE 4 xxx  |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| e. MILESTONE 5 20% of the contract price                                |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| i. Production of 1432 video lessons in “mother tongue language”         |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| ii. Turnover of 1680 video lessons embedded with Filipino Sign Language |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| iii. Production of 1680 Radio Based Instruction Lessons                 |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| iv. Production of 1432 Radio Based                                      |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| a. MILESTONE 1 xxx  |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| b. MILESTONE 2 xxx  |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| c. MILESTONE 3 xxx  |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| d. MILESTONE 4 xxx  |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| e. MILESTONE 5 20% of the contract price                                |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| i. Production of 1432 video lessons in “mother tongue language”         |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| ii. Turnover of 1680 video lessons embedded with Filipino Sign Language |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| iii. Production of 1680 Radio Based Instruction Lessons                 |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |
| iv. Production of 1432 Radio Based                                      |   |                    |                    |                    |                    |  |   |   |   |                                    |  |                    |                    |                    |                    |  |   |   |   |                                    |

|  |   |  |   |
|--|---|--|---|
|  | <p>Instruction lessons in “mother tongue language”</p> <p>v. Training and Personality Development of 200 Teacher Broadcasters</p> <p>vi. Back Up Solution Implementation and Configuration</p> <p>vii. Local Support (1 Year)</p> |  | <p>Instruction lessons in “mother tongue language”</p> <p>v. Training and Personality Development of 200 Teacher Broadcasters</p> <p>vi. Turnover of approved DepEd TV Brand Book</p> <p>vii. Back Up Solution Implementation and Configuration</p> <p>viii. Local Support (1 Year)</p> |
|--|---|--|---|

### III. Section VI. Terms of Reference

|             | Original  | Provision as Amended  |     |             |     |             |     |             |     |             |  |  |  |   |             |     |             |     |             |     |             |     |             |  |  |  |
|-------------|---|---|-----|-------------|-----|-------------|-----|-------------|-----|-------------|--|--|--|---|-------------|-----|-------------|-----|-------------|-----|-------------|-----|-------------|--|--|--|
| Item IV     | <p>Scope of Work</p> <p>xxx</p> <p>6. Training on Production and On-camera work</p> <p>xxx</p> <p>e. Review and evaluation of the outputs of the 600 participants shall be conducted in six (6) months.</p>   | <p>Scope of Work</p> <p>xxx</p> <p>6. Training on Production and On-camera work</p> <p>xxx</p> <p>e. Review and evaluation of the outputs of the eight hundred (800) participants</p> |     |             |     |             |     |             |     |             |  |  |  |   |             |     |             |     |             |     |             |     |             |  |  |  |
| Item V      | <p>Deliverables</p> <p>xxx</p> <table border="1"> <tr> <td>MILESTONE 1</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 2</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 3</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 4</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 5</td> <td>Production of 1432 video lessons in “mother tongue language”</td> </tr> <tr> <td></td> <td>Turnover of 1680 video lessons embedded with</td> </tr> </table> | MILESTONE 1   | xxx | MILESTONE 2 | xxx | MILESTONE 3 | xxx | MILESTONE 4 | xxx | MILESTONE 5 | Production of 1432 video lessons in “mother tongue language” |  | Turnover of 1680 video lessons embedded with | <p>Deliverables</p> <p>xxx</p> <table border="1"> <tr> <td>MILESTONE 1</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 2</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 3</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 4</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 5</td> <td>Production of 1432 video lessons in “mother tongue language”</td> </tr> <tr> <td></td> <td>Turnover of 1680 video lessons embedded with</td> </tr> </table> | MILESTONE 1 | xxx | MILESTONE 2 | xxx | MILESTONE 3 | xxx | MILESTONE 4 | xxx | MILESTONE 5 | Production of 1432 video lessons in “mother tongue language” |  | Turnover of 1680 video lessons embedded with |
| MILESTONE 1 | xxx   |   |     |             |     |             |     |             |     |             |  |  |  |   |             |     |             |     |             |     |             |     |             |  |  |  |
| MILESTONE 2 | xxx   |   |     |             |     |             |     |             |     |             |  |  |  |   |             |     |             |     |             |     |             |     |             |  |  |  |
| MILESTONE 3 | xxx   |   |     |             |     |             |     |             |     |             |  |  |  |   |             |     |             |     |             |     |             |     |             |  |  |  |
| MILESTONE 4 | xxx   |   |     |             |     |             |     |             |     |             |  |  |  |   |             |     |             |     |             |     |             |     |             |  |  |  |
| MILESTONE 5 | Production of 1432 video lessons in “mother tongue language”  |   |     |             |     |             |     |             |     |             |  |  |  |   |             |     |             |     |             |     |             |     |             |  |  |  |
|             | Turnover of 1680 video lessons embedded with  |   |     |             |     |             |     |             |     |             |  |  |  |   |             |     |             |     |             |     |             |     |             |  |  |  |
| MILESTONE 1 | xxx   |   |     |             |     |             |     |             |     |             |  |  |  |   |             |     |             |     |             |     |             |     |             |  |  |  |
| MILESTONE 2 | xxx   |   |     |             |     |             |     |             |     |             |  |  |  |   |             |     |             |     |             |     |             |     |             |  |  |  |
| MILESTONE 3 | xxx   |   |     |             |     |             |     |             |     |             |  |  |  |   |             |     |             |     |             |     |             |     |             |  |  |  |
| MILESTONE 4 | xxx   |   |     |             |     |             |     |             |     |             |  |  |  |   |             |     |             |     |             |     |             |     |             |  |  |  |
| MILESTONE 5 | Production of 1432 video lessons in “mother tongue language”  |   |     |             |     |             |     |             |     |             |  |  |  |   |             |     |             |     |             |     |             |     |             |  |  |  |
|             | Turnover of 1680 video lessons embedded with  |   |     |             |     |             |     |             |     |             |  |  |  |   |             |     |             |     |             |     |             |     |             |  |  |  |

|             |  |  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
|-------------|--|--|------------------------|-----|--|-----|--|-------------|--|-----|---|-----|------------------------|---|-------------------------------------|------------------------|---|--|-----|--|-------------|--|-----|--|-----|---|-------------|------------------------|-----|-------------|-------------------------------------|-----|
|             | <table border="1"> <tr> <td></td> <td>Filipino Sign Language</td> </tr> <tr> <td></td> <td>Production of 1680 Radio Based Instruction Lessons</td> </tr> <tr> <td></td> <td>Production of 1432 Radio Based Instruction lessons in “mother tongue language”</td> </tr> <tr> <td></td> <td>Training and Personality Development of 200 Teacher Broadcasters</td> </tr> <tr> <td></td> <td>Back Up Solution Implementation and Configuration</td> </tr> <tr> <td></td> <td>Local Support (1 Year)</td> </tr> </table> |  | Filipino Sign Language |     | Production of 1680 Radio Based Instruction Lessons |     | Production of 1432 Radio Based Instruction lessons in “mother tongue language” |             | Training and Personality Development of 200 Teacher Broadcasters |     | Back Up Solution Implementation and Configuration |     | Local Support (1 Year) | <table border="1"> <tr> <td></td> <td>Filipino Sign Language</td> </tr> <tr> <td></td> <td>Production of 1680 Radio Based Instruction Lessons</td> </tr> <tr> <td></td> <td>Production of 1432 Radio Based Instruction lessons in “mother tongue language”</td> </tr> <tr> <td></td> <td>Training and Personality Development of 200 Teacher Broadcasters</td> </tr> <tr> <td></td> <td>Turnover of Approved DepEd TV Brand Book</td> </tr> <tr> <td></td> <td>Back Up Solution Implementation and Configuration</td> </tr> <tr> <td></td> <td>Local Support (1 Year)</td> </tr> </table> |                                     | Filipino Sign Language |   | Production of 1680 Radio Based Instruction Lessons |     | Production of 1432 Radio Based Instruction lessons in “mother tongue language” |             | Training and Personality Development of 200 Teacher Broadcasters |     | Turnover of Approved DepEd TV Brand Book |     | Back Up Solution Implementation and Configuration |             | Local Support (1 Year) |     |             |                                     |     |
|             | Filipino Sign Language   |  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
|             | Production of 1680 Radio Based Instruction Lessons   |  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
|             | Production of 1432 Radio Based Instruction lessons in “mother tongue language”   |  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
|             | Training and Personality Development of 200 Teacher Broadcasters   |  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
|             | Back Up Solution Implementation and Configuration  |  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
|             | Local Support (1 Year)   |  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
|             | Filipino Sign Language   |  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
|             | Production of 1680 Radio Based Instruction Lessons   |  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
|             | Production of 1432 Radio Based Instruction lessons in “mother tongue language”   |  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
|             | Training and Personality Development of 200 Teacher Broadcasters   |  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
|             | Turnover of Approved DepEd TV Brand Book   |  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
|             | Back Up Solution Implementation and Configuration  |  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
|             | Local Support (1 Year)   |  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
|             | <p>DETAILED WORK DESCRIPTION</p> <p>xxx</p> <p><b>2. Six Hundred (600) Participant Graduates</b></p> <p>Teacher Broadcasters (on-cam and radio) as well as the DepEd personnel who undergo training are expected to be able to execute their roles with a high level of efficiency after the program.</p> <p>xxx</p>   | <p>DETAILED WORK DESCRIPTION</p> <p>xxx</p> <p><b>2. Eight Hundred (800) Participant Graduates</b></p> <p>Teacher Broadcasters (400 on-cam and 400 radio) as well as the DepEd personnel who undergo training are expected to be able to execute their roles with a high level of efficiency after the program.</p> <p>xxx</p> |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
| Item VI     | <p>Project Duration</p> <table border="1"> <tr> <td>MILESTONE 1</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 2</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 3</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 4</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 5</td> <td>Production of 1432 video lessons in</td> <td>xxx</td> </tr> </table>  | MILESTONE 1  | xxx                    | xxx | MILESTONE 2  | xxx | xxx  | MILESTONE 3 | xxx  | xxx | MILESTONE 4                                       | xxx | xxx                    | MILESTONE 5   | Production of 1432 video lessons in | xxx                    | <p>Project Duration</p> <table border="1"> <tr> <td>MILESTONE 1</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 2</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 3</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 4</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 5</td> <td>Production of 1432 video lessons in</td> <td>xxx</td> </tr> </table> | MILESTONE 1  | xxx | xxx  | MILESTONE 2 | xxx  | xxx | MILESTONE 3                              | xxx | xxx   | MILESTONE 4 | xxx                    | xxx | MILESTONE 5 | Production of 1432 video lessons in | xxx |
| MILESTONE 1 | xxx  | xxx  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
| MILESTONE 2 | xxx  | xxx  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
| MILESTONE 3 | xxx  | xxx  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
| MILESTONE 4 | xxx  | xxx  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
| MILESTONE 5 | Production of 1432 video lessons in  | xxx  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
| MILESTONE 1 | xxx  | xxx  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
| MILESTONE 2 | xxx  | xxx  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
| MILESTONE 3 | xxx  | xxx  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
| MILESTONE 4 | xxx  | xxx  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |
| MILESTONE 5 | Production of 1432 video lessons in  | xxx  |                        |     |  |     |  |             |  |     |   |     |                        |   |                                     |                        |   |  |     |  |             |  |     |  |     |   |             |                        |     |             |                                     |     |



|  |  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
|--|--|--|--------------------------|-----|---|-------------|--|-----|--|-----|--|-------------|---|-----|------------------------|--|-----|--|---|--------------------------|--|---|-------------|--|-----|--|-----|--|-------------|--|-----|---|-----|------------------------|-------------|--|-----|--|------------------------|-----|
|  |  | <table border="1"> <tr> <td>“mother tongue language”</td> <td></td> </tr> <tr> <td>Turnover of 1680 video lessons embedded with Filipino Sign Language</td> <td>xxx</td> </tr> <tr> <td>Production of 1680 Radio Based Instruction Lessons</td> <td>xxx</td> </tr> <tr> <td>Production of 1432 Radio Based Instruction lessons in “mother tongue language”</td> <td>xxx</td> </tr> <tr> <td>Training and Personality Development of 200 Teacher Broadcasters</td> <td>xxx</td> </tr> <tr> <td>Back Up Solution Implementation and Configuration</td> <td>xxx</td> </tr> <tr> <td>Local Support (1 Year)</td> <td>xxx</td> </tr> </table> | “mother tongue language” |     | Turnover of 1680 video lessons embedded with Filipino Sign Language | xxx         | Production of 1680 Radio Based Instruction Lessons | xxx | Production of 1432 Radio Based Instruction lessons in “mother tongue language” | xxx | Training and Personality Development of 200 Teacher Broadcasters | xxx         | Back Up Solution Implementation and Configuration | xxx | Local Support (1 Year) | xxx  |     |  | <table border="1"> <tr> <td>“mother tongue language”</td> <td></td> </tr> <tr> <td>Turnover of 1680 video lessons embedded with Filipino Sign Language</td> <td>xxx</td> </tr> <tr> <td>Production of 1680 Radio Based Instruction Lessons</td> <td>xxx</td> </tr> <tr> <td>Production of 1432 Radio Based Instruction lessons in “mother tongue language”</td> <td>xxx</td> </tr> <tr> <td>Training and Personality Development of 200 Teacher Broadcasters</td> <td>xxx</td> </tr> <tr> <td>Turnover of approved DepEd TV Brand Book</td> <td></td> </tr> <tr> <td>Back Up Solution Implementation and Configuration</td> <td>xxx</td> </tr> <tr> <td>Local Support (1 Year)</td> <td>xxx</td> </tr> </table> | “mother tongue language” |  | Turnover of 1680 video lessons embedded with Filipino Sign Language | xxx         | Production of 1680 Radio Based Instruction Lessons | xxx | Production of 1432 Radio Based Instruction lessons in “mother tongue language” | xxx | Training and Personality Development of 200 Teacher Broadcasters | xxx         | Turnover of approved DepEd TV Brand Book |     | Back Up Solution Implementation and Configuration | xxx | Local Support (1 Year) | xxx         |  |     |  |                        |     |
| “mother tongue language”   |  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| Turnover of 1680 video lessons embedded with Filipino Sign Language            | xxx  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| Production of 1680 Radio Based Instruction Lessons                             | xxx  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| Production of 1432 Radio Based Instruction lessons in “mother tongue language” | xxx  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| Training and Personality Development of 200 Teacher Broadcasters               | xxx  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| Back Up Solution Implementation and Configuration                              | xxx  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| Local Support (1 Year)   | xxx  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| “mother tongue language”   |  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| Turnover of 1680 video lessons embedded with Filipino Sign Language            | xxx  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| Production of 1680 Radio Based Instruction Lessons                             | xxx  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| Production of 1432 Radio Based Instruction lessons in “mother tongue language” | xxx  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| Training and Personality Development of 200 Teacher Broadcasters               | xxx  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| Turnover of approved DepEd TV Brand Book                                       |  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| Back Up Solution Implementation and Configuration                              | xxx  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| Local Support (1 Year)   | xxx  |  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| Item XIII  | <p>Proposed Terms of Payment</p> <p><b>PAYMENT SCHEDULE</b></p> <table border="1"> <tr> <td>MILESTONE 1</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 2</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 3</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 4</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 5</td> <td>Production of 1432 video lessons in “mother tongue language”</td> <td>xxx</td> </tr> <tr> <td></td> <td>Turnover of 1680 video</td> <td>xxx</td> </tr> </table> |  | MILESTONE 1              | xxx | xxx   | MILESTONE 2 | xxx  | xxx | MILESTONE 3  | xxx | xxx  | MILESTONE 4 | xxx   | xxx | MILESTONE 5            | Production of 1432 video lessons in “mother tongue language” | xxx |  | Turnover of 1680 video  | xxx                      | <p>Proposed Terms of Payment</p> <p><b>PAYMENT SCHEDULE</b></p> <table border="1"> <tr> <td>MILESTONE 1</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 2</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 3</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 4</td> <td>xxx</td> <td>xxx</td> </tr> <tr> <td>MILESTONE 5</td> <td>Production of 1432 video lessons in “mother tongue language”</td> <td>xxx</td> </tr> <tr> <td></td> <td>Turnover of 1680 video</td> <td>xxx</td> </tr> </table> |   | MILESTONE 1 | xxx  | xxx | MILESTONE 2  | xxx | xxx  | MILESTONE 3 | xxx                                      | xxx | MILESTONE 4                                       | xxx | xxx                    | MILESTONE 5 | Production of 1432 video lessons in “mother tongue language” | xxx |  | Turnover of 1680 video | xxx |
| MILESTONE 1  | xxx  | xxx  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| MILESTONE 2  | xxx  | xxx  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| MILESTONE 3  | xxx  | xxx  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| MILESTONE 4  | xxx  | xxx  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| MILESTONE 5  | Production of 1432 video lessons in “mother tongue language”   | xxx  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
|  | Turnover of 1680 video   | xxx  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| MILESTONE 1  | xxx  | xxx  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| MILESTONE 2  | xxx  | xxx  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| MILESTONE 3  | xxx  | xxx  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| MILESTONE 4  | xxx  | xxx  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
| MILESTONE 5  | Production of 1432 video lessons in “mother tongue language”   | xxx  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |
|  | Turnover of 1680 video   | xxx  |                          |     |   |             |  |     |  |     |  |             |   |     |                        |  |     |  |   |                          |  |   |             |  |     |  |     |  |             |  |     |   |     |                        |             |  |     |  |                        |     |

|  |  |  |     |  |  |     |
|--|--|--|-----|--|--|-----|
|  |  | lessons embedded with Filipino Sign Language                                   |     |  | lessons embedded with Filipino Sign Language                                   |     |
|  |  | Production of 1680 Radio Based Instruction Lessons                             | xxx |  | Production of 1680 Radio Based Instruction Lessons                             | xxx |
|  |  | Production of 1432 Radio Based Instruction lessons in “mother tongue language” | xxx |  | Production of 1432 Radio Based Instruction lessons in “mother tongue language” | xxx |
|  |  | Training and Personality Development of 200 Teacher Broadcasters               | xxx |  | Training and Personality Development of 200 Teacher Broadcasters               | xxx |
|  |  | Back Up Solution Implementation and Configuration                              | xxx |  | Turnover of approved DepEd TV Brand Book                                       |     |
|  |  | Local Support (1 Year)   | xxx |  | Back Up Solution Implementation and Configuration                              | xxx |
|  |  |  |     |  | Local Support (1 Year)   | xxx |

All other provisions not herein modified shall remain in full force and effect.

For your information and guidance.



  
**ALAIN DEL B. PASCUA**  
 Undersecretary and BAC I Chairperson