



Bids and Awards Committee I

SUBJECT : **BID BULLETIN No. 2**

PROJECT NO. : **2021-BLSS3(002)-BI-CB-030**

PROJECT : **Professional and Consultancy Services for the Technical Training, Ideation, Production and Distribution of the Video Lessons for DepEd TV, Creation of DepEd TV Brand Book and Personality Development of its Teacher Broadcasters**

DATE : **December 2, 2021**

This Bid Bulletin is hereby issued for the information and guidance of all prospective bidders and shall form an integral part of the bidding documents issued earlier for the above project.

I. Section III. Bid Data Sheet

	Original	Provision as Amended
ITB Clause 18	Bids must be duly received by the BAC Secretariat on or before 9:00 A.M. of December 6, 2021 at Bulwagan ng Karunungan, Ground Floor, Rizal Building, DepEd Complex, Meralco Ave., Pasig City. Late bids shall not be accepted.	Bids must be duly received by the BAC Secretariat on or before 9:00 A.M. of December 9, 2021 at Bulwagan ng Karunungan, Ground Floor, Rizal Building, DepEd Complex, Meralco Ave., Pasig City. Late bids shall not be accepted.
ITB Clause 21.2	Bid opening shall be on December 6, 2021, 10:00 A.M. at Bulwagan ng Karunungan, Ground Floor, Rizal Building, DepEd Complex, Meralco Ave., Pasig City. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity. xxx	Bid opening shall be on December 9, 2021, 10:00 A.M. at Bulwagan ng Karunungan, Ground Floor, Rizal Building, DepEd Complex, Meralco Ave., Pasig City. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity. xxx
ITB Clause 26.1	Opening and Evaluation of Financial Proposals The opening of Financial Proposals shall be on December 6, 2021, 10:00 AM at Bulwagan ng Karunungan, Ground Floor, Rizal	Opening and Evaluation of Financial Proposals The opening of Financial Proposals shall be on December 9, 2021, 10:00 AM at Bulwagan ng Karunungan, Ground Floor,

	<p>Building, DepEd Complex, Meralco Avenue, Pasig City. Financial Proposals shall be opened in public.</p>	<p>Rizal Building, DepEd Complex, Meralco Avenue, Pasig City. Financial Proposals shall be opened in public.</p>
<p>ITB Clause 28.2</p>		<p>Within a non-extendible period of five (5) calendar days from receipt by the bidder of the notice from the BAC that it submitted the LCB, the Bidder shall submit the following requirements:</p> <p>a. Latest income and business tax returns: Printed copies of the Electronically filed Income Tax and Business Tax Returns with copies of their respective Payment Confirmation Forms for the immediately preceding calendar/tax year from the authorized agent bank; Only tax returns filed and taxes paid through the BIR Electronic Filing and Payment System (EFPS) shall be accepted.</p> <p>NOTE: The latest income and business tax returns are those within the last six months preceding the date of bid submission.</p> <p>b. Certificate of PhilGEPS Registration (Platinum Membership); and</p> <p>c. Other appropriate licenses and permits required by law and stated in this BDS.</p> <p>During post-qualification, upon demand by the BAC or its representative(s), a bidder with the lowest calculated bid shall be able to present:</p> <p>a. Documents to verify or support its Statement of On-going and/ or Statement identifying its Completed Contracts which may consist of the following: appropriate and clear duly signed contracts, purchase orders, agreements, notices of award, job</p>

		<p>orders, or notices to proceed, with the corresponding duly signed certificate of completion, delivery receipts, inspection and acceptance reports, certificates of final acceptance or official receipts.</p> <p>b. Original copy of the submitted eligibility, technical and financial documents during bid opening.</p> <p>In case of foreign bidders, a Certificate of Authentication from the Department of Foreign Affairs shall be required for each document submitted, i.e. the Class "A" documents or its equivalent that are written in foreign language, translated to English, and duly authenticated by the appropriate Philippine foreign service establishment/post or the equivalent office having jurisdiction over the foreign bidder's affairs in the Philippines.</p> <p>To facilitate post-qualification, the bidder at its option may submit in advance, i.e., on the deadline for submission and receipt of bids, above requirements and other documents required in Section II. ITB 28.2. The envelope shall be placed in a brown envelope and marked:</p> <p>ITB 28.2 Documents Name of Project: Bid Opening Date: Name of Bidder:</p> <p>Failure to submit above requirements within the required timeframe or a finding against the veracity of any such documents or other documents submitted for the project shall be a ground for disqualification of the bidder for the award and the enforcement of the bid securing declaration.</p> <p>The following document shall also be submitted:</p>
--	--	---

		<p>1. Sworn undertaking executed and duly signed by the bidder:</p> <p>a. To ensure that the services of local support (one year) shall be made sufficiently available during such duration.</p> <p>b. To ensure that there shall be one (1) year warranty on materials in any event that DepEd error watch reports content that needs to be corrected before reuploading the video lesson</p>

II. Section V. Special Conditions of Contract

	Original	Provision as Amended								
GCC Clause 18.3	<p>Payment</p> <p>xxx</p> <table border="1" data-bbox="301 1200 850 2027"> <tr> <td data-bbox="301 1200 850 1377"> <p>a. MILESTONE 1 - 20% of the contract price</p> <p>i. Presentation of Concepts and Treatment for each Sport and Activity</p> <p>ii. Submission of Proposals for Venues and Personalities to be tapped</p> </td> </tr> <tr> <td data-bbox="301 1377 850 1606"> <p>b. MILESTONE 2 - 35% of the contract price</p> <p>i. Production of 275 fully edited, mastered and formatted broadcast ready television lessons</p> <p>ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p> </td> </tr> <tr> <td data-bbox="301 1606 850 1834"> <p>c. MILESTONE 3 - 35% of the contract price</p> <p>i. Production of 275 fully edited, mastered, and formatted broadcast ready television lessons</p> <p>ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p> </td> </tr> <tr> <td data-bbox="301 1834 850 2027"> <p>d. MILESTONE 4 - 5% of the contract price</p> <p>i. System Check</p> <p>ii. Set privileges for Back up recovery</p> <p>iii. Install Back up Management Server</p> <p>iv. Create Centralized Vaults</p> <p>v. Install Backup Advanced Agent on the target hosts (ESXi/selected</p> </td> </tr> </table>	<p>a. MILESTONE 1 - 20% of the contract price</p> <p>i. Presentation of Concepts and Treatment for each Sport and Activity</p> <p>ii. Submission of Proposals for Venues and Personalities to be tapped</p>	<p>b. MILESTONE 2 - 35% of the contract price</p> <p>i. Production of 275 fully edited, mastered and formatted broadcast ready television lessons</p> <p>ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p>	<p>c. MILESTONE 3 - 35% of the contract price</p> <p>i. Production of 275 fully edited, mastered, and formatted broadcast ready television lessons</p> <p>ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p>	<p>d. MILESTONE 4 - 5% of the contract price</p> <p>i. System Check</p> <p>ii. Set privileges for Back up recovery</p> <p>iii. Install Back up Management Server</p> <p>iv. Create Centralized Vaults</p> <p>v. Install Backup Advanced Agent on the target hosts (ESXi/selected</p>	<p>Payment</p> <p>xxx</p> <table border="1" data-bbox="892 1200 1412 2027"> <tr> <td data-bbox="892 1200 1412 1525"> <p>a. MILESTONE 1 - 20% of the contract price</p> <p>i. Formulation and Presentation of Concepts and Treatment for each Sport and Activity</p> <p>ii. Submission of Proposals for Venues and Personalities to be tapped</p> <p>iii. Preparation of DepEd TV Sports Brand book</p> <p>iv. Technical training and professional development of 34 teacher-broadcasters</p> </td> </tr> <tr> <td data-bbox="892 1525 1412 1753"> <p>b. MILESTONE 2 - 35% of the contract price</p> <p>i. Production of 275 fully edited, mastered and formatted broadcast ready television lessons</p> <p>ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p> </td> </tr> <tr> <td data-bbox="892 1753 1412 1982"> <p>c. MILESTONE 3 - 35% of the contract price</p> <p>i. Production of 275 fully edited, mastered, and formatted broadcast ready television lessons</p> <p>ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p> </td> </tr> <tr> <td data-bbox="892 1982 1412 2027"> <p>d. MILESTONE 4 - 5% of the contract price</p> </td> </tr> </table>	<p>a. MILESTONE 1 - 20% of the contract price</p> <p>i. Formulation and Presentation of Concepts and Treatment for each Sport and Activity</p> <p>ii. Submission of Proposals for Venues and Personalities to be tapped</p> <p>iii. Preparation of DepEd TV Sports Brand book</p> <p>iv. Technical training and professional development of 34 teacher-broadcasters</p>	<p>b. MILESTONE 2 - 35% of the contract price</p> <p>i. Production of 275 fully edited, mastered and formatted broadcast ready television lessons</p> <p>ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p>	<p>c. MILESTONE 3 - 35% of the contract price</p> <p>i. Production of 275 fully edited, mastered, and formatted broadcast ready television lessons</p> <p>ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p>	<p>d. MILESTONE 4 - 5% of the contract price</p>
<p>a. MILESTONE 1 - 20% of the contract price</p> <p>i. Presentation of Concepts and Treatment for each Sport and Activity</p> <p>ii. Submission of Proposals for Venues and Personalities to be tapped</p>										
<p>b. MILESTONE 2 - 35% of the contract price</p> <p>i. Production of 275 fully edited, mastered and formatted broadcast ready television lessons</p> <p>ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p>										
<p>c. MILESTONE 3 - 35% of the contract price</p> <p>i. Production of 275 fully edited, mastered, and formatted broadcast ready television lessons</p> <p>ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p>										
<p>d. MILESTONE 4 - 5% of the contract price</p> <p>i. System Check</p> <p>ii. Set privileges for Back up recovery</p> <p>iii. Install Back up Management Server</p> <p>iv. Create Centralized Vaults</p> <p>v. Install Backup Advanced Agent on the target hosts (ESXi/selected</p>										
<p>a. MILESTONE 1 - 20% of the contract price</p> <p>i. Formulation and Presentation of Concepts and Treatment for each Sport and Activity</p> <p>ii. Submission of Proposals for Venues and Personalities to be tapped</p> <p>iii. Preparation of DepEd TV Sports Brand book</p> <p>iv. Technical training and professional development of 34 teacher-broadcasters</p>										
<p>b. MILESTONE 2 - 35% of the contract price</p> <p>i. Production of 275 fully edited, mastered and formatted broadcast ready television lessons</p> <p>ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p>										
<p>c. MILESTONE 3 - 35% of the contract price</p> <p>i. Production of 275 fully edited, mastered, and formatted broadcast ready television lessons</p> <p>ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p>										
<p>d. MILESTONE 4 - 5% of the contract price</p>										

	<p>VMs/DB/Non-Vmware)</p> <p>vi. Create Backup Plan (Schedule, Backup types, Retention etc.)</p> <p>e. MILESTONE 5- 5% of the contract price</p> <p>i. One Year Local Support</p> <p>ii. Provide 24x7 email, phone and remote services</p> <p>iii. With Service Level Agreement (SLA). *24x7 email, and remote services provided to customer for supported systems</p> <p>iv. Ticket Status and Summary Reports</p> <p>v. Annual Technical Assessment and Review</p> <p>vi. On-site Support (within Metro Manila</p> <p>vii. Severity Level Classification</p> <ul style="list-style-type: none"> • Severity Level 1 <ul style="list-style-type: none"> - System is totally down and not delivering functionalities - Response Time: Within 4 hours upon reporting • Severity Level 2 <ul style="list-style-type: none"> - No impact in production - Substantially degrades the performance of the equipment/system - Response Time: within 8 hours • Severity Level 3 <ul style="list-style-type: none"> - An error that causes some functional restrictions, but it does not have a critical or severe impact on operations - Response Time: within 12 hours • Severity Level 4 <ul style="list-style-type: none"> - Minor problem and it does not constitute and significant limitation f the equipment/system ability to allow normal business operations - Response Time: within 24 hours 	<p>i. System Check</p> <p>ii. Set privileges for Back up recovery</p> <p>iii. Install Back up Management Server</p> <p>iv. Create Centralized Vaults</p> <p>v. Install Backup Advanced Agent on the target hosts (ESXi/selected VMs/DB/Non-Vmware)</p> <p>vi. Create Backup Plan (Schedule, Backup types, Retention etc.)</p> <p>e. MILESTONE 5- 5% of the contract price</p> <p>i. One Year Local Support</p> <p>ii. Provide 24x7 email, phone and remote services</p> <p>iii. With Service Level Agreement (SLA). *24x7 email, and remote services provided to customer for supported systems</p> <p>iv. Ticket Status and Summary Reports</p> <p>v. Annual Technical Assessment and Review</p> <p>vi. On-site Support (within Metro Manila</p> <p>vii. Severity Level Classification</p> <ul style="list-style-type: none"> • Severity Level 1 <ul style="list-style-type: none"> - System is totally down and not delivering functionalities - Response Time: Within 4 hours upon reporting • Severity Level 2 <ul style="list-style-type: none"> - No impact in production - Substantially degrades the performance of the equipment/system - Response Time: within 8 hours • Severity Level 3 <ul style="list-style-type: none"> - An error that causes some functional restrictions, but it does not have a critical or severe impact on operations - Response Time: within 12 hours • Severity Level 4 <ul style="list-style-type: none"> - Minor problem and it does not constitute and significant limitation f the equipment/system ability to allow normal business operations - Response Time: within 24 hours <p>There shall be one (1) year warranty on materials in any event that DepEd error watch reports content that needs to be corrected before reuploading the video lesson (Retention)</p>
GCC Clause 35.1	<p>Documents Prepared by the Consultant and Software Developed to be the Property of the Procuring Entity</p> <p>xxx</p>	<p>Documents Prepared by the Consultant and Software Developed to be the Property of the Procuring Entity</p> <p>xxx</p> <p>Intellectual Property Rights All Intellectual Property Rights created by this Agreement shall be</p>

owned by DepEd. The Consultant holds DepEd free and harmless from any and all liabilities arising from copyright infringement claims and/or any other intellectual property claims or suits from third parties. Attribution shall be given to the Consultant.

Non-Liability

The Consultant agrees to hold harmless and indemnify DepEd from any and all liability, arising out of Consultant’s negligence, whether it be sole or in concert with others, in connection with performance of the services described herein.

Confidentiality of Data and Information

The Consultant acknowledges that this Agreement is dependent on the trust and confidence reposed on it by DepEd. The Consultant also acknowledges that in the course of carrying out the duties under this Agreement, it may receive documents or become privy to confidential matters and/or sensitive discussions with or between DepEd Official (the “Confidential Information”). It shall comply with the relevant provisions of the Data Privacy Act of 2021, its Implementing Rules and Regulations and pertinent circulars of the National Privacy Commission. The Consultant shall not use any confidential information, or make copy, record, duplicate or reduce into writing any document, without prior written consent of DepEd, acquired during the term of this agreement, unless otherwise provided by law.

The Consultant shall submit outputs directly to the designated project manager within School Sports Division for review and endorsement for payment. All materials, data and information used and generated

		<p>through this project will be the sole property of DepEd. The Consultant shall not use or disseminate these documents for their own research purposes without the written consent of DepEd.</p>										
<p>GCC Clause 53.5(a)</p>	<p>The methods and conditions of payment to be made to the Supplier through the Government disbursement procedure within sixty (60) days of submission of documents under this Contract shall be as follows:</p> <p>XXX</p> <table border="1" data-bbox="339 813 890 1998"> <tr> <td data-bbox="339 813 890 992"> <p>f. MILESTONE 1 - 20% of the contract price</p> <ul style="list-style-type: none"> i. Presentation of Concepts and Treatment for each Sport and Activity ii. Submission of Proposals for Venues and Personalities to be tapped </td> </tr> <tr> <td data-bbox="339 992 890 1216"> <p>g. MILESTONE 2 - 35% of the contract price</p> <ul style="list-style-type: none"> i. Production of 275 fully edited, mastered and formatted broadcast ready television lessons ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified) </td> </tr> <tr> <td data-bbox="339 1216 890 1440"> <p>h. MILESTONE 3 - 35% of the contract price</p> <ul style="list-style-type: none"> i. Production of 275 fully edited, mastered, and formatted broadcast ready television lessons ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified) </td> </tr> <tr> <td data-bbox="339 1440 890 1720"> <p>i. MILESTONE 4 - 5% of the contract price</p> <ul style="list-style-type: none"> i. System Check ii. Set privileges for Back up recovery iii. Install Back up Management Server iv. Create Centralized Vaults v. Install Backup Advanced Agent on the target hosts (ESXi/selected VMs/DB/Non-Vmware) vi. Create Backup Plan (Schedule, Backup types, Retention etc.) </td> </tr> <tr> <td data-bbox="339 1720 890 1998"> <p>j. MILESTONE 5- 5% of the contract price</p> <ul style="list-style-type: none"> i. One Year Local Support ii. Provide 24x7 email, phone and remote services iii. With Service Level Agreement (SLA). *24x7 email, and remote services provided to customer for supported systems iv. Ticket Status and Summary Reports v. Annual Technical Assessment and </td> </tr> </table>	<p>f. MILESTONE 1 - 20% of the contract price</p> <ul style="list-style-type: none"> i. Presentation of Concepts and Treatment for each Sport and Activity ii. Submission of Proposals for Venues and Personalities to be tapped 	<p>g. MILESTONE 2 - 35% of the contract price</p> <ul style="list-style-type: none"> i. Production of 275 fully edited, mastered and formatted broadcast ready television lessons ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified) 	<p>h. MILESTONE 3 - 35% of the contract price</p> <ul style="list-style-type: none"> i. Production of 275 fully edited, mastered, and formatted broadcast ready television lessons ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified) 	<p>i. MILESTONE 4 - 5% of the contract price</p> <ul style="list-style-type: none"> i. System Check ii. Set privileges for Back up recovery iii. Install Back up Management Server iv. Create Centralized Vaults v. Install Backup Advanced Agent on the target hosts (ESXi/selected VMs/DB/Non-Vmware) vi. Create Backup Plan (Schedule, Backup types, Retention etc.) 	<p>j. MILESTONE 5- 5% of the contract price</p> <ul style="list-style-type: none"> i. One Year Local Support ii. Provide 24x7 email, phone and remote services iii. With Service Level Agreement (SLA). *24x7 email, and remote services provided to customer for supported systems iv. Ticket Status and Summary Reports v. Annual Technical Assessment and 	<p>The methods and conditions of payment to be made to the Supplier through the Government disbursement procedure within sixty (60) days of submission of documents under this Contract shall be as follows:</p> <p>XXX</p> <table border="1" data-bbox="925 813 1453 1998"> <tr> <td data-bbox="925 813 1453 1137"> <p>a. MILESTONE 1 - 20% of the contract price</p> <ul style="list-style-type: none"> i. Formulation and Presentation of Concepts and Treatment for each Sport and Activity ii. Submission of Proposals for Venues and Personalities to be tapped iii. Preparation of DepEd TV Sports Brand book iv. Technical training and professional development of 34 teacher-broadcasters </td> </tr> <tr> <td data-bbox="925 1137 1453 1361"> <p>b. MILESTONE 2 - 35% of the contract price</p> <ul style="list-style-type: none"> i. Production of 275 fully edited, mastered and formatted broadcast ready television lessons ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified) </td> </tr> <tr> <td data-bbox="925 1361 1453 1585"> <p>c. MILESTONE 3 - 35% of the contract price</p> <ul style="list-style-type: none"> i. Production of 275 fully edited, mastered, and formatted broadcast ready television lessons ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified) </td> </tr> <tr> <td data-bbox="925 1585 1453 1899"> <p>d. MILESTONE 4 - 5% of the contract price</p> <ul style="list-style-type: none"> i. System Check ii. Set privileges for Back up recovery iii. Install Back up Management Server iv. Create Centralized Vaults v. Install Backup Advanced Agent on the target hosts (ESXi/selected VMs/DB/Non-Vmware) vi. Create Backup Plan (Schedule, Backup types, Retention etc.) </td> </tr> <tr> <td data-bbox="925 1899 1453 1998"> <p>e. MILESTONE 5- 5% of the contract price</p> <ul style="list-style-type: none"> i. One Year Local Support ii. Provide 24x7 email, phone and </td> </tr> </table>	<p>a. MILESTONE 1 - 20% of the contract price</p> <ul style="list-style-type: none"> i. Formulation and Presentation of Concepts and Treatment for each Sport and Activity ii. Submission of Proposals for Venues and Personalities to be tapped iii. Preparation of DepEd TV Sports Brand book iv. Technical training and professional development of 34 teacher-broadcasters 	<p>b. MILESTONE 2 - 35% of the contract price</p> <ul style="list-style-type: none"> i. Production of 275 fully edited, mastered and formatted broadcast ready television lessons ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified) 	<p>c. MILESTONE 3 - 35% of the contract price</p> <ul style="list-style-type: none"> i. Production of 275 fully edited, mastered, and formatted broadcast ready television lessons ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified) 	<p>d. MILESTONE 4 - 5% of the contract price</p> <ul style="list-style-type: none"> i. System Check ii. Set privileges for Back up recovery iii. Install Back up Management Server iv. Create Centralized Vaults v. Install Backup Advanced Agent on the target hosts (ESXi/selected VMs/DB/Non-Vmware) vi. Create Backup Plan (Schedule, Backup types, Retention etc.) 	<p>e. MILESTONE 5- 5% of the contract price</p> <ul style="list-style-type: none"> i. One Year Local Support ii. Provide 24x7 email, phone and
<p>f. MILESTONE 1 - 20% of the contract price</p> <ul style="list-style-type: none"> i. Presentation of Concepts and Treatment for each Sport and Activity ii. Submission of Proposals for Venues and Personalities to be tapped 												
<p>g. MILESTONE 2 - 35% of the contract price</p> <ul style="list-style-type: none"> i. Production of 275 fully edited, mastered and formatted broadcast ready television lessons ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified) 												
<p>h. MILESTONE 3 - 35% of the contract price</p> <ul style="list-style-type: none"> i. Production of 275 fully edited, mastered, and formatted broadcast ready television lessons ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified) 												
<p>i. MILESTONE 4 - 5% of the contract price</p> <ul style="list-style-type: none"> i. System Check ii. Set privileges for Back up recovery iii. Install Back up Management Server iv. Create Centralized Vaults v. Install Backup Advanced Agent on the target hosts (ESXi/selected VMs/DB/Non-Vmware) vi. Create Backup Plan (Schedule, Backup types, Retention etc.) 												
<p>j. MILESTONE 5- 5% of the contract price</p> <ul style="list-style-type: none"> i. One Year Local Support ii. Provide 24x7 email, phone and remote services iii. With Service Level Agreement (SLA). *24x7 email, and remote services provided to customer for supported systems iv. Ticket Status and Summary Reports v. Annual Technical Assessment and 												
<p>a. MILESTONE 1 - 20% of the contract price</p> <ul style="list-style-type: none"> i. Formulation and Presentation of Concepts and Treatment for each Sport and Activity ii. Submission of Proposals for Venues and Personalities to be tapped iii. Preparation of DepEd TV Sports Brand book iv. Technical training and professional development of 34 teacher-broadcasters 												
<p>b. MILESTONE 2 - 35% of the contract price</p> <ul style="list-style-type: none"> i. Production of 275 fully edited, mastered and formatted broadcast ready television lessons ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified) 												
<p>c. MILESTONE 3 - 35% of the contract price</p> <ul style="list-style-type: none"> i. Production of 275 fully edited, mastered, and formatted broadcast ready television lessons ii. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified) 												
<p>d. MILESTONE 4 - 5% of the contract price</p> <ul style="list-style-type: none"> i. System Check ii. Set privileges for Back up recovery iii. Install Back up Management Server iv. Create Centralized Vaults v. Install Backup Advanced Agent on the target hosts (ESXi/selected VMs/DB/Non-Vmware) vi. Create Backup Plan (Schedule, Backup types, Retention etc.) 												
<p>e. MILESTONE 5- 5% of the contract price</p> <ul style="list-style-type: none"> i. One Year Local Support ii. Provide 24x7 email, phone and 												

	<p>Review</p> <ul style="list-style-type: none"> vi. On-site Support (within Metro Manila vii. Severity Level Classification <ul style="list-style-type: none"> • Severity Level 1 <ul style="list-style-type: none"> - System is totally down and not delivering functionalities - Response Time: Within 4 hours upon reporting • Severity Level 2 <ul style="list-style-type: none"> - No impact in production - Substantially degrades the performance of the equipment/system - Response Time: within 8 hours • Severity Level 3 <ul style="list-style-type: none"> - An error that causes some functional restrictions, but it does not have a critical or severe impact on operations - Response Time: within 12 hours • Severity Level 4 <ul style="list-style-type: none"> - Minor problem and it does not constitute and significant limitation f the equipment/system ability to allow normal business operations - Response Time: within 24 hours <p>XXX</p>	<ul style="list-style-type: none"> iii. remote services With Service Level Agreement (SLA). *24x7 email, and remote services provided to customer for supported systems iv. Ticket Status and Summary Reports v. Annual Technical Assessment and Review vi. On-site Support (within Metro Manila vii. Severity Level Classification <ul style="list-style-type: none"> • Severity Level 1 <ul style="list-style-type: none"> - System is totally down and not delivering functionalities - Response Time: Within 4 hours upon reporting • Severity Level 2 <ul style="list-style-type: none"> - No impact in production - Substantially degrades the performance of the equipment/system - Response Time: within 8 hours • Severity Level 3 <ul style="list-style-type: none"> - An error that causes some functional restrictions, but it does not have a critical or severe impact on operations - Response Time: within 12 hours • Severity Level 4 <ul style="list-style-type: none"> - Minor problem and it does not constitute and significant limitation f the equipment/system ability to allow normal business operations - Response Time: within 24 hours <p>There shall be one (1) year warranty on materials in any event that DepEd error watch reports content that needs to be corrected before reuploading the video lesson (Retention)</p> <p>XXX</p>
--	---	--

III. Section VI. Terms of Reference

	Original			Provision as Amended		
Item II	Expected Outputs/Deliverables			Expected Outputs/Deliverables		
	Deliverables	Particular	Description/Requirements	Deliverables	Particular	Description/Requirements
	1	550 professionally produced, fully edited, and mastered broadcast	1). Ideation and Conceptualization (30 days) a. Consults with DepEd as the owner to ascertain the requirements of the project and confirms	1	550 professionally produced, fully edited, and mastered broadcast	1). Ideation and Conceptualization (30 days) a. Consults with DepEd as the owner to ascertain the requirements of the project and confirms

	<p>ready episodes that are 5-7 minutes in length that will be featuring at least 620 skills covering 27 sports and basic movement.</p> <p>BASIC MOVEMENT SKILLS ARCHERY ARNIS ATHLETICS BADMINTON BASEBALL BASKETBALL BILLARDS BOXING CHESS DANCESPORT FOOTBALL FUTSAL AEROBIC GYMNASTICS RHYTHMIC GYMNASTICS ARTISTIC GYMNASTICS PENCAK SILAT SEPAKTAKRAW SOFTBALL BOCCE GOALBALL SWIMMING TABLE TENNIS TAEKWONDO TENNIS VOLLEYBALL WRESTLING WUSHU</p>	<p>such requirements to DepEd</p> <p>b. Prepares Production Plan and Timelines</p> <p>c. Prepares proposed roster of sports personalities and/or celebrities that will be featured in the video lessons</p> <p>2). Delivery of television broadcast ready episodes (60- 90 days)</p> <p>a. Pre-production phase – Collaboration between Teacher Broadcaster, Sports Personality/Celebrity and Executive Producer on script and treatment of the episodes based on DepEd school curriculum and schedule</p> <p>b. Production phase – Principal Recording of the video lessons on location or in a studio where the on-camera talents will perform all of their on camera work for the episode using tools and props that are readily available. Consulting firm will make all necessary logistical arrangements for the recording to be properly executed.</p> <p>c. Post-Production phase – All video materials are stitched together professionally and the graphics, animation, illustrations are included in the final product together with all overlays for broadcast. Consulting firm will make all necessary logistical arrangements for the post production to be properly executed.</p>	<p>ready episodes that are 5-7 minutes in length that will be featuring at least 620 skills covering 27 sports and basic movement.</p> <p>BASIC MOVEMENT SKILLS ARCHERY ARNIS ATHLETICS BADMINTON BASEBALL BASKETBALL BILLARDS BOXING CHESS DANCESPORT FOOTBALL FUTSAL AEROBIC GYMNASTICS RHYTHMIC GYMNASTICS ARTISTIC GYMNASTICS PENCAK SILAT SEPAKTAKRAW SOFTBALL BOCCE GOALBALL SWIMMING TABLE TENNIS TAEKWONDO TENNIS VOLLEYBALL WRESTLING WUSHU</p>	<p>such requirements to DepEd</p> <p>b. Prepares Production Plan and Timelines</p> <p>c. Prepares proposed roster of sports personalities and/or celebrities that will be featured in the video lessons</p> <p>d. Prepares DepEd TV Sports brand Book</p> <p>e. Technical training and professional development of 34 teacher-broadcasters</p> <p>2). Delivery of television broadcast ready episodes (60- 90 days)</p> <p>a. Pre-production phase – Collaboration between Teacher Broadcaster, Sports Personality/Celebrity and Executive Producer on script and treatment of the episodes based on DepEd school curriculum and schedule</p> <p>b. Production phase – Principal Recording of the video lessons on location or in a studio where the on-camera talents will perform all of their on camera work for the episode using tools and props that are readily available. Consulting firm will make all necessary logistical arrangements for the recording to be properly executed.</p> <p>c. Post-Production phase – All video materials are stitched together professionally and the graphics, animation, illustrations are included in the final product together with all overlays for broadcast. Consulting firm will make all</p>
--	--	--	--	--

	2	Daily Formatting and Distribution to Channel Partners CIGNAL, IBC 13, and GMA7	Exporting in various formats of the video content to be broadcast ready for channel partners. This includes programming of the grid or schedule and the insertions of any PSAs, Ads, or other fillers as required by DepEd. Broadcast Channel Partners will receive fresh digital copies of the episodes in their required format for broadcast. Consulting firm will make all necessary logistical arrangements.			necessary logistical arrangements for the post production to be properly executed.
	3	Daily Formatting and Uploading to DepEd Commons and Youtube	Uploading of all television lessons to the official online platforms. Consulting firm will use its own equipment and connectivity for this activity. a. DepEd Commons b. YouTube (Official DepEdTV) c. Facebook (Official DepEdTV) Consulting firm will make all necessary logistical arrangements	2	Daily Formatting and Distribution to Channel Partners CIGNAL, IBC 13, and GMA7	Exporting in various formats of the video content to be broadcast ready for channel partners. This includes programming of the grid or schedule and the insertions of any PSAs, Ads, or other fillers as required by DepEd. Broadcast Channel Partners will receive fresh digital copies of the episodes in their required format for broadcast. Consulting firm will make all necessary logistical arrangements.
	4	Quality Assurance of 550 video lessons	Quality Assurance This will have two components, one for the content and another for the technical aspect of the video lessons a. Content quality assurance, assurance that the content is sound, free of errors and aligned with DepEd curriculum will be performed four (4) times in the production timeline. i. Pre-Production Once quality assurance is performed then the script is approved and can now be scheduled for production	3	Daily Formatting and Uploading to DepEd Commons and Youtube	Uploading of all television lessons to the official online platforms. Consulting firm will use its own equipment and connectivity for this activity. a. DepEd Commons b. YouTube (Official DepEdTV) c. Facebook (Official DepEdTV) Consulting firm will make all necessary logistical arrangements
				4	Quality Assurance of 550 video lessons	Quality Assurance This will have two components, one for the content and another for the technical aspect of the video lessons a. Content quality assurance, assurance that the content is sound, free of errors and aligned with DepEd curriculum will be performed four (4) times in the production timeline. i. Pre-Production Once quality assurance is

			ii. Production In collaboration with the Teacher Broadcaster, Sports personality/celebrity and Executive Producer, errors or wrong information that was overlooked will be corrected during recording if need be.			performed then the script is approved and can now be scheduled for production ii. Production In collaboration with the Teacher Broadcaster, Sports personality/celebrity and Executive Producer, errors or wrong information that was overlooked will be corrected during recording if need be.
	5	Archiving of Raw Footage, Assets, and Edited Master Episodes, Back-up solution implementation, and configuration and local support (1 year)	<p>Proper archiving, meta tagging, labelling and storing of all DepEdTV videos including episode, Raw footage, and Assets. System Check Set privilege for Back up recovery Install Back up Management Server Create Centralized Vaults Install Back up Advanced Agent on the target Hosts (ESXi/Selected VMs/DB/Non-Vmware) Create Backup Plan (Schedule. Backup types, Retention, etc.)</p> <p>One Year Local Support Provide 24 x 7 email, phone and remote services with Service Level Agreement (SLA). "24 x 7 email, and remote services provided to customer for supported systems Ticket Status and Summary Reports Annual Technical Assessment and Review On-site Support (within Metro Manila)</p>		5	<p>Archiving of Raw Footage, Assets, and Edited Master Episodes, Back-up solution implementation, and configuration and local support (1 year)</p> <p>Proper archiving, meta tagging, labelling and storing of all DepEdTV videos including episode, Raw footage, and Assets. System Check Set privilege for Back up recovery Install Back up Management Server Create Centralized Vaults Install Back up Advanced Agent on the target Hosts (ESXi/Selected VMs/DB/Non-Vmware) Create Backup Plan (Schedule. Backup types, Retention, etc.)</p> <p>One Year Local Support Provide 24 x 7 email, phone and remote services with Service Level Agreement (SLA). "24 x 7 email, and remote services provided to customer for supported systems Ticket Status and Summary Reports Annual Technical Assessment and Review On-site Support (within Metro Manila)</p>
	6	Management of DepEd TV Sports	Overall management of DepEd TV including admin, hr, accounting, and other functions.		6	<p>Management of DepEd TV Sports</p> <p>Overall management of DepEd TV including admin, hr, accounting, and other functions.</p>

Item III	<p>Schedule of Requirements</p> <p>All works and deliverables shall be completed within a period of ninety (90) calendar days from the date of issuance of Notice to Proceed (NTP) and with the following instructions:</p> <p>A. Milestone of the Project</p>			<p>Schedule of Requirements</p> <p>All works and deliverables shall be completed within a period of ninety (90) calendar days from the date of issuance of Notice to Proceed (NTP) and with the following instructions:</p> <p>A. Milestone of the Project</p>		
	MILESTONE 1	<p>20% of Contract Price</p> <p>Presentation of Concepts and Treatment for each Sport and Activity Submission of Proposals for Venues and Personalities to be tapped</p>	<p>Within 30 days from NTP</p>	MILESTONE 1	<p>20% of Contract Price</p> <p>Formulation and Presentation of Concepts and Treatment for each Sport and Activity Submission of Proposals for Venues and Personalities to be tapped Preparation of DepEd TV Sports Brand book Technical training, and professional development of 34 teacher-broadcasters</p>	<p>Within 30 days from NTP</p>
	MILESTONE 2	<p>35% of Contract Price</p> <p>Production of 275 fully edited, mastered, and formatted broadcast ready Television lessons. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p>	<p>Within 60 days from NTP</p>	MILESTONE 2	<p>35% of Contract Price</p> <p>Production of 275 fully edited, mastered, and formatted broadcast ready Television lessons. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p>	<p>Within 60 days from NTP</p>
	MILESTONE 3	<p>35% of Contract Price</p> <p>Production of 275 fully edited, mastered, and formatted broadcast ready Television lessons. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p>	<p>Within 90 days from NTP</p>	MILESTONE 3	<p>35% of Contract Price</p> <p>Production of 275 fully edited, mastered, and formatted broadcast ready Television lessons. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</p>	<p>Within 90 days from NTP</p>
	MILESTONE 4	<p>5% of Contract Price</p> <p>System Check Set privilege for Back up recovery Install Back up Management Server Create Centralized Vaults Install Backup Advanced Agent on the target Hosts (ESXi/ Selected VMs/DB/Non-Vmware) Create Backup Plan (Schedule, Backup types, Retention, etc.)</p>	<p>Within 90 days from NTP</p>	MILESTONE 4	<p>5% of Contract Price</p> <p>System Check Set privilege for Back up recovery Install Back up Management Server Create Centralized Vaults Install Backup Advanced Agent on the target Hosts (ESXi/ Selected VMs/DB/Non-Vmware) Create Backup Plan (Schedule, Backup types, Retention, etc.)</p>	<p>Within 90 days from NTP</p>
	MILESTONE 5	<p>5% of Contract Price</p> <p>One Year Local Support Provide 24 x 7 email, phone and remote services With Service Level Agreement (SLA). *24 x 7 email, and remote services provided</p>	<p>Within 90 days from NTP</p>	MILESTONE 5	<p>5% of Contract Price</p> <p>One Year Local Support Provide 24 x 7 email,</p>	<p>Within 90 days</p>

		to customer for supported systems Ticket Status and Summary Reports Annual Technical Assessment and Review On-site Support (within Metro Manila) Severity Level Classification			phone and remote services With Service Level Agreement (SLA). *24 x 7 email, and remote services provided to customer for supported systems Ticket Status and Summary Reports Annual Technical Assessment and Review On-site Support (within Metro Manila) Severity Level Classification	from NTP																		
		<table border="1"> <thead> <tr> <th>Severity Level</th> <th>Response Time</th> </tr> </thead> <tbody> <tr> <td>Severity Level 1 System is totally down and not delivering functionalities</td> <td>Within 4 hours upon reporting</td> </tr> <tr> <td>Severity Level 2 No impact in production Substantially degrades the performance of the equipment/system</td> <td>Within 8 hours</td> </tr> <tr> <td>Severity Level 3 An error that causes some functional restriction, but it does not have critical or severe impact on operations</td> <td>Within 12 hours</td> </tr> </tbody> </table>	Severity Level	Response Time	Severity Level 1 System is totally down and not delivering functionalities	Within 4 hours upon reporting	Severity Level 2 No impact in production Substantially degrades the performance of the equipment/system	Within 8 hours	Severity Level 3 An error that causes some functional restriction, but it does not have critical or severe impact on operations	Within 12 hours			<table border="1"> <thead> <tr> <th>Severity Level</th> <th>Response Time</th> </tr> </thead> <tbody> <tr> <td>Severity Level 1 System is totally down and not delivering functionalities</td> <td>Within 4 hours upon reporting</td> </tr> <tr> <td>Severity Level 2 No impact in production Substantially degrades the performance of the equipment/system</td> <td>Within 8 hours</td> </tr> <tr> <td>Severity Level 3 An error that causes some functional restriction, but it does not have critical or severe impact on operations</td> <td>Within 12 hours</td> </tr> <tr> <td>Severity Level 4 Minor problem</td> <td>Within 24 hours</td> </tr> </tbody> </table>	Severity Level	Response Time	Severity Level 1 System is totally down and not delivering functionalities	Within 4 hours upon reporting	Severity Level 2 No impact in production Substantially degrades the performance of the equipment/system	Within 8 hours	Severity Level 3 An error that causes some functional restriction, but it does not have critical or severe impact on operations	Within 12 hours	Severity Level 4 Minor problem	Within 24 hours	
Severity Level	Response Time																							
Severity Level 1 System is totally down and not delivering functionalities	Within 4 hours upon reporting																							
Severity Level 2 No impact in production Substantially degrades the performance of the equipment/system	Within 8 hours																							
Severity Level 3 An error that causes some functional restriction, but it does not have critical or severe impact on operations	Within 12 hours																							
Severity Level	Response Time																							
Severity Level 1 System is totally down and not delivering functionalities	Within 4 hours upon reporting																							
Severity Level 2 No impact in production Substantially degrades the performance of the equipment/system	Within 8 hours																							
Severity Level 3 An error that causes some functional restriction, but it does not have critical or severe impact on operations	Within 12 hours																							
Severity Level 4 Minor problem	Within 24 hours																							

		Severity Level 4 Minor problem and it does not constitute and significant limitation of the equipment/system ability to allow normal business operations	Within 24 hours			and it does not constitute and significant limitation of the equipment /system ability to allow normal business operations		
					There shall be one (1) year warranty on materials in any event that DepEd error watch reports content that needs to be corrected before reuploading the video lesson (Retention)			



Item VIII	<p>Proposed Terms of Payment</p> <p>All works and deliverables shall be completed within a period of 90 calendar days from the date of issuance of Notice to Proceed (NTP) and with the following milestones:</p> <table border="1" data-bbox="162 1258 817 2027"> <tr> <td data-bbox="162 1258 363 1541">MILESTONE 1</td> <td data-bbox="363 1258 683 1541">20% of Contract Price Presentation of Concepts and Treatment for each Sport and Activity Submission of Proposals for Venues and Personalities to be tapped</td> <td data-bbox="683 1258 817 1541">Within 30 days from NTP</td> </tr> <tr> <td data-bbox="162 1541 363 1823">MILESTONE 2</td> <td data-bbox="363 1541 683 1823">35% of Contract Price Production of 275 fully edited, mastered, and formatted broadcast ready Television lessons. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</td> <td data-bbox="683 1541 817 1823">Within 60 days from NTP</td> </tr> <tr> <td data-bbox="162 1823 363 2027">MILESTONE 3</td> <td data-bbox="363 1823 683 2027">35% of Contract Price Production of 275 fully edited, mastered, and formatted broadcast ready Television lessons. Distribution of 275</td> <td data-bbox="683 1823 817 2027">Within 90 days from NTP</td> </tr> </table>	MILESTONE 1	20% of Contract Price Presentation of Concepts and Treatment for each Sport and Activity Submission of Proposals for Venues and Personalities to be tapped	Within 30 days from NTP	MILESTONE 2	35% of Contract Price Production of 275 fully edited, mastered, and formatted broadcast ready Television lessons. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)	Within 60 days from NTP	MILESTONE 3	35% of Contract Price Production of 275 fully edited, mastered, and formatted broadcast ready Television lessons. Distribution of 275	Within 90 days from NTP	<p>Proposed Terms of Payment</p> <p>All works and deliverables shall be completed within a period of 90 calendar days from the date of issuance of Notice to Proceed (NTP) and with the following milestones:</p> <table border="1" data-bbox="817 1285 1508 2027"> <tr> <td data-bbox="817 1285 1008 1711">MILESTONE 1</td> <td data-bbox="1008 1285 1350 1711">20% of Contract Price Formulation and Presentation of Concepts and Treatment for each Sport and Activity Submission of Proposals for Venues and Personalities to be tapped Preparation of DepEd TV Sports Brand book Technical training, and professional development of 34 teacher-broadcasters</td> <td data-bbox="1350 1285 1508 1711">Within 30 days from NTP</td> </tr> <tr> <td data-bbox="817 1711 1008 2027">MILESTONE 2</td> <td data-bbox="1008 1711 1350 2027">35% of Contract Price Production of 275 fully edited, mastered, and formatted broadcast ready Television lessons. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)</td> <td data-bbox="1350 1711 1508 2027">Within 60 days from NTP</td> </tr> </table>	MILESTONE 1	20% of Contract Price Formulation and Presentation of Concepts and Treatment for each Sport and Activity Submission of Proposals for Venues and Personalities to be tapped Preparation of DepEd TV Sports Brand book Technical training, and professional development of 34 teacher-broadcasters	Within 30 days from NTP	MILESTONE 2	35% of Contract Price Production of 275 fully edited, mastered, and formatted broadcast ready Television lessons. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)	Within 60 days from NTP
MILESTONE 1	20% of Contract Price Presentation of Concepts and Treatment for each Sport and Activity Submission of Proposals for Venues and Personalities to be tapped	Within 30 days from NTP															
MILESTONE 2	35% of Contract Price Production of 275 fully edited, mastered, and formatted broadcast ready Television lessons. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)	Within 60 days from NTP															
MILESTONE 3	35% of Contract Price Production of 275 fully edited, mastered, and formatted broadcast ready Television lessons. Distribution of 275	Within 90 days from NTP															
MILESTONE 1	20% of Contract Price Formulation and Presentation of Concepts and Treatment for each Sport and Activity Submission of Proposals for Venues and Personalities to be tapped Preparation of DepEd TV Sports Brand book Technical training, and professional development of 34 teacher-broadcasters	Within 30 days from NTP															
MILESTONE 2	35% of Contract Price Production of 275 fully edited, mastered, and formatted broadcast ready Television lessons. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)	Within 60 days from NTP															

		episodes to broadcast partners and Online Platforms (as identified)			MILESTONE 3	35% of Contract Price Production of 275 fully edited, mastered, and formatted broadcast ready Television lessons. Distribution of 275 episodes to broadcast partners and Online Platforms (as identified)	Within 90 days from NTP												
	MILESTONE 4	5% of Contract Price System Check Set privilege for Back up recovery Install Back up Management Server Create Centralized Vaults Install Backup Advanced Agent on the target Hosts (ESXi/ Selected VMs/DB/Non-Vmware) Create Backup Plan (Schedule, Backup types, Retention, etc.)	Within 90 days from NTP		MILESTONE 4	5% of Contract Price System Check Set privilege for Back up recovery Install Back up Management Server Create Centralized Vaults Install Backup Advanced Agent on the target Hosts (ESXi/ Selected VMs/DB/Non-Vmware) Create Backup Plan (Schedule, Backup types, Retention, etc.)	Within 90 days from NTP												
	MILESTONE 5	5% of Contract Price One Year Local Support Provide 24 x 7 email, phone and remote services With Service Level Agreement (SLA). *24 x 7 email, and remote services provided to customer for supported systems Ticket Status and Summary Reports Annual Technical Assessment and Review On-site Support (within Metro Manila) Severity Level Classification	Within 90 days from NTP		MILESTONE 5	5% of Contract Price One Year Local Support Provide 24 x 7 email, phone and remote services With Service Level Agreement (SLA). *24 x 7 email, and remote services provided to customer for supported systems Ticket Status and Summary Reports Annual Technical Assessment and Review On-site Support (within Metro Manila) Severity Level Classification	Within 90 days from NTP												
		<table border="1"> <thead> <tr> <th>Severity Level</th> <th>Response Time</th> </tr> </thead> <tbody> <tr> <td>Severity Level 1 System is totally down and not delivering functionalities</td> <td>Within 4 hours upon reporting</td> </tr> <tr> <td>Severity Level 2 No impact in production Substantially degrades the performance of the</td> <td>Within 8 hours</td> </tr> </tbody> </table>	Severity Level	Response Time	Severity Level 1 System is totally down and not delivering functionalities	Within 4 hours upon reporting	Severity Level 2 No impact in production Substantially degrades the performance of the	Within 8 hours				<table border="1"> <thead> <tr> <th>Severity Level</th> <th>Response Time</th> </tr> </thead> <tbody> <tr> <td>Severity Level 1 System is totally down and not delivering functionalities</td> <td>Within 4 hours upon reporting</td> </tr> <tr> <td>Severity Level 2 No impact in production</td> <td>Within 8 hours</td> </tr> </tbody> </table>	Severity Level	Response Time	Severity Level 1 System is totally down and not delivering functionalities	Within 4 hours upon reporting	Severity Level 2 No impact in production	Within 8 hours	
Severity Level	Response Time																		
Severity Level 1 System is totally down and not delivering functionalities	Within 4 hours upon reporting																		
Severity Level 2 No impact in production Substantially degrades the performance of the	Within 8 hours																		
Severity Level	Response Time																		
Severity Level 1 System is totally down and not delivering functionalities	Within 4 hours upon reporting																		
Severity Level 2 No impact in production	Within 8 hours																		

		equipment/system				Substantially degrades the performance of the equipment/system			
		Severity Level 3 An error that causes some functional restriction, but it does not have critical or severe impact on operations	Within 12 hours			Severity Level 3 An error that causes some functional restriction, but it does not have critical or severe impact on operations	Within 12 hours		
		Severity Level 4 Minor problem and it does not constitute and significant limitation of the equipment/system ability to allow normal business operations	Within 24 hours			Severity Level 4 Minor problem and it does not constitute and significant limitation of the equipment/system ability to allow normal business operations	Within 24 hours		
									There shall be one (1) year warranty on materials in any event that DepEd error watch reports content that needs to be corrected before reuploading the video lesson (Retention)

All other provisions not herein modified shall remain in full force and effect.

For your information and guidance.



ALAIN DEL E. PASCUA
 Undersecretary and BAC I Chairperson