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TERMS OF REFERENCE (TOR) AND EVALUATION CRITERIA AND RANKING 
 

 Project Title Procurement for the Design and Construction of Classrooms in Various 
Public Schools for the Last Mile Schools Program CY 2024 

I. Background of 
the Project 

The Last Mile Schools Program was made for those identified schools to be at 
par with urban and town center schools, in terms of facilities, resources, 
allocations, manpower and interest in development. 
 
To bridge the gap between rural, marginalized communities and their 
industrialized, mainland counterparts, DepEd has also worked with partners 
(DPWH among others) to ensure the prioritization of accessibility of these 
schools. This is a momentous step, as the initiative employs a multi-approach 
towards a more accessible quality education. 
 
Among the largest agencies in the government, the Department of Education 
aims to provide all learners throughout the country with quality education and 
corresponding infrastructure and materials in support of curricular and 
extracurricular content. 

 
In line with the goals and programs initiated by President Ferdinand E. 
Marcos, Jr., the Department is pushing towards the attainment of its goals in 
providing enough infrastructure and facilities for its learners and employees. 
With the goal of completing such projects by 2025, the Department, through 
the Education Facilities Division, envisions that all public schools have 
adequate physical facilities – sustainable infrastructure that is safe, secure, 
and provides a conducive teaching-learning environment, to wit: 

 

• Classrooms compliant with the standards and parameters set by the 
Curriculum and Instruction and Field Operations Strands. 

 

• Classrooms with enough tables and chairs that provide comfort and 
ease to learners in their daily tasks of reading, writing, and listening; 
adequate supply of books and portable computers that encourage 
creative thinking, collaboration, and exchange of ideas; lockers and 
cabinets for keeping bags, other classroom materials, equipment, and 
supplies. 

 
Aside from classrooms, Science and Technology, Vocational, and Livelihood 
laboratories, as well as libraries and learning resource centers are also part of 
this vision. Also included are the necessary support structures to sustain each 
public schools’ operations specifically: administrative building with principal’s 
office, faculty room; canteen and feeding room; student center, dormitory, a 
fully-equipped disaster risk reduction and management (DRRM) office, and 
stockroom. 
 
The public school and its facilities will be painted in standard DepEd colors, 
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with variations allowed in certain areas to conform with local culture and 
tradition. The standard DepEd logo should be prominently displayed in each 
school alongside the school’s name, identification number or code, and core 
values, among others. 
 
All these constitute the infrastructure projects of the Department of Education 
in the next coming years. 

II. Overview and 
Rationale 

In adherence to Secretary Angara’ on Education, the implementation of the 
Public School of the future campaign envisions a long-term commitment to the 
youth across the country, with the conscious responsibility to provide 
adequate, conducive to learning, resilient, but fully-serviced education and 
support for both teachers and learners. 
 
To close the gap and remove the disparity between rural, marginalized 
schools and those in urban centers, the development of Last Mile Schools 
was implemented, following these focal areas: building classrooms to address 
the minimum of 4 rooms standard policy; replacement of makeshift and non-
standard classrooms into standard ones; provisions of potable water (thru 
deep wells, rump pumps, filtration equipment, etc.), provisions of computers, 
textbooks, and other teaching and learning tools and materials, among others.  
 
Partnerships with the Department of Public Works and Highways (DPWH) in 
the implementation of the Access Roads to All Learners (ARAL), and the 
prioritized construction of roads (and bridges), as well as the construction of 
schools in Last Mile Communities, build the foundation to which easy access 
to quality education is secured by DepEd to all its constituents. 

III. Objectives a. To provide School Buildings and other facilities with safe and secure 
classrooms, power and water utilities, adequate facilities and features to 
cater the essential needs of learners, teachers, staff and visitors during 
normal use and in case of emergencies for Last Mile Schools. 

b. To explore new technologies in the construction of school buildings 
following the minimum standards set by the department. 

IV. Scope of Work 
The Contract is a Design and Construction Contract following the 
Implementing Rules and Regulations of Republic Act 9184, as well as the 
National Building Code of the Philippines, the Fire Code of the Philippines, the 
Architecture Act of 2004, Batas Pambansa Bilang 344, the National Structural 
Code of the Philippines, the Philippine Electrical Code, the Revised Plumbing 
Code of the Philippines, the Code on Sanitation of the Philippines, and other 
applicable laws and codes. 

The selected contractor will follow the following phases from Design Phase up 
to the Completion of the Construction of the School Buildings and other 
related works identified in each target school. 
 

1. Design Phase 
1.1. Prepares Pre-Detailed Architectural Design (Pre-DAD) following 

the ‘’Revised Minimum Performance Standards and 
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Specifications (MPSS) for Enhanced Accessibility of DepEd 
Schools Buildings’’ as reflected in Item IV ‘’Scope of Work’’ of this 
TOR for approval by DepED. The target output for this phase is 
the typical design of the school building to be constructed in the 8 
target school sites. See annex A-2 for reference. 

1.2. Identify proposed materials (e.g. walls) to be used in the 
construction of school buildings approved by the Bureau of 
Research and Standards (BRS) of the Department of Public 
Works and Highways (DPWH). 

1.3. Prepares from approved Pre-Detailed Architectural Design (Pre-
DAD), the Final Set of Completed Detailed Architectural and 
Engineering Design (DAED) drawings consisting of architectural 
plans and engineering drawings, and outline specifications as to 
kind of materials, type of structure, mechanical, electrical and 
sanitary systems and such other work as may be required.  
 
The DAED shall conform to the ‘’Revised Minimum Performance 
Standards and Specifications (MPSS) for Enhanced Accessibility 
of DepEd Schools Buildings’’ as reflected in Item IV ‘’Scope of 
Work’’ of this TOR. 
 
The Detailed Architectural and Engineering Designs (DAED) to 
be implemented in each project site for approval of the DepEd 
should already consist of necessary geological studies and 
interventions to ensure that school buildings are constructed 
according to the specific requirements of each school site. In 
case that there is a flooding history, this shall include the 
necessary elevation of the building one (1) meter higher than the 
flood history in the school or in the community. An embankment 
and/or cutting, soil protection, appropriate engineering 
intervention/s shall be included in the design to address the 
specific soil conditions of the project site.   
 
The DAED shall be based on the site inspection study conducted 
diligently on each site’s conditions made prior to the submission 
of a bid proposal supported by a notarized Affidavit of Site 
Inspection and a Certificate of Site Inspection certified by the 
School Head. 

1.4. Prepares and submits the Program of Works includes Detailed 
Cost Estimates (DCE), Bill of Quantities (BOQ), and Detailed Unit 
Price Analysis (DUPA) that corresponds to the approved DAED 
including all costs for necessary engineering interventions 
resulting from the findings during the site inspection conducted 
prior to the submission of the bids. 

1.5. The final DAEDs shall be signed and sealed by the design 
professionals of the Contractor.  

1.6. Furnishes DepED complete sets of all construction drawings, 
material specifications, and design analysis and calculations. 
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1.7. Refer to Item V ‘’Expected Outputs/deliverables’’ of the TOR for 
the required submission.   
 

2. Construction and Project Management Phase 
2.1.  All sites under the project shall be constructed simultaneously. 
2.2. Process and acquire all necessary licenses, permits such as 

Building Permit, Occupancy Permit and other clearances, 
including the signing of the documents required by the Office of 
the Building Officials (OBO) by the respective Local Government 
Units (LGUs) and other relevant entities. This should include a 
construction permit to be issued by the School Head of each 
school; 

2.3. Prepare a necessary Gannt Chart showing the target completion 
of each specific project. 

2.4. Conduct Pre-Construction Meetings at the School Site together 
with the DepEd Engineers, representatives from DepEd Division 
Office and School; 

2.5. Construct a Temporary Office within the project site displaying 
the samples of approved materials that will be used for the 
construction, Construction Schedule and the list of Personnel to 
be assigned for the specific project. 

2.6. Conduct the necessary testing of materials needed to be 
witnessed by the Division Engineer. 

2.7. Identify critical stages of construction and ensure that prior 
inspections and clearances are made by DepEd Engineers prior 
to concrete pouring and installation of ceiling boards and others. 

2.8. Make a weekly visit to the project site to familiarize with the 
general progress and quality of work and to determine whether 
the work is proceeding in accordance with the Contract 
Documents. 

2.9. Responsible for hiring, supervising and, at times, firing 
employees who work on the specific project with the construction 
firm. Hiring of employees for the replacement of fired employees 
must have at least the same experience and qualification. Along 
those same lines of supervising the employees, the construction 
firm must also take care of payroll with regard to the workers and 
engage in payroll functions or hire someone to do so for the firm.  

2.10. Entail the individual planning and carrying through any and all 
pertinent activities relating to the construction of the project. The 
firm carries out their duties by supervising employees, planning 
how the project will be carried out and completing the project in a 
manner which coincides with all laws, rules and regulations which 
may be in existence and correlate with construction.  

2.11. Refer to Item V ‘’Expected Outputs/deliverables’’ of the TOR for 
the required submission.   

2.12. The design and construction project shall have a minimum 
Defects Liability Period (DLP) of one (1) year from project 
completion up to final acceptance or as provided for in the 
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contract documents.  
2.13. The Designer Contractor shall be held liable for design and 

structural defects and/or failure of the completed project within 
the warranty period of fifteen (15) years for permanent 
structures/buildings as specified in Section 62.2.3.2 of the 
Revised IIR of RA 9184.  

 

ITEM OF WORKS FOR CONSTRUCTION PHASE 

1. General 
Requirements 

1. Mobilization 
2. Temporary office 
3. Temporary warehouse 
4. Temporary quarters 
5. Equipment and materials staging area 
6. Water utilities 
7. Electrical utilities 
8. Safety and health requirements 
9. Mobilization and demobilization 

2. Site 
Development 
Works 

1. Site development works of the Last Mile 
Schools (e.g cut and fill, slope protection, 
etc) 

3. Demolition 
Works (if 
necessary) 

1. Demolition of the existing buildings and/or 
other structures within the buildable 
space. 

2. Hauling of debris and other unsuitable 
materials from the demolished structure 
and excavated material. 

4. Site 
Preparation 
Works 

a. Removal of trees, and getting rid of all old 
underground infrastructures, and any 
other obstacles that might affect the 
construction process.  

b. Grading and compaction of the soil with 
no other hindrances. 
 

5. Construction 
of Last Mile 
School 
Buildings 

a. Architectural works 
b. Structural works 
c. Electrical works 
d. Sanitary and plumbing works 
e. Mechanical works 

 

6. Other scope of 
works 

1. Installation of Solar Powered Electrical 
System 
a. 10 kilowatts Off-grid solar panels (Fifteen 

(15) years warranty) 
b. Hybrid inverter (Ten (10) years warranty) 
c. Lithium Iron Phosphate (LiFePo4) battery 

(Five (5) years warranty) 
d. Can energize the electrical needs of four 
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(4) classrooms 
e. Provision of electrical power of computers 

or I.T set-up 
f. Charging station 
g. Pole-mounted perimeter lighting system 
h. Solar power pumping station 

 
2. Rainwater harvesting system 

 
3. Water Source System 

a. Option for Deep Well 
b. Option for water source elevation is higher 

than the school site 
c. Option for manual hand water pump 

 
4. School Furnitures 

a. Chairs and tables for learners and 
teachers (refer to DepEd standard design 
and specifications for school furniture) 

 

 
‘’Revised Minimum Performance Standards and Specifications (MPSS) 

for Enhanced Accessibility of DepEd School Buildings’’ 
 
Design Standards  

 

The following design standards shall guide designers in the preparation 

of architectural, accessibility, structural, electrical, mechanical, fire 

protection and sanitary and plumbing design standards for school 

buildings. 

 

A. Architectural Design Standards  

Building design must conform to the Presidential Decree (PD) 1096 

entitled National Building Code of the Philippines (NBCP) and its revised 

IRR in 2018 and relevant issuances, and in reference to the immediately 

following section on accessibility standards 

 

a. Classroom Size 

  

The size of the classroom for elementary and secondary schools must be 

7.00 meters in width x 9.00 meters in length measured from the inside 

surface of the wall. The classroom area of 63 square meter is suitable for 

a class size of 45 learners. 

  

b. Windows  
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i. The windows must be of bilateral fenestration (transparent or 

translucent), operable louver type. The window must allow the entry 

of daylight even if it is closed.  

ii. The total area of window openings must be at least 10.00 square 

meters to provide for natural ventilation and illumination.  

iii. The window sill must not be lower than 0.60 meter for single-storey 

buildings or higher than 0.90 meter for multi-storey buildings from the 

finished floor line (FFL).  

iv. The minimum height of the fixed louver or transom window above the 

operable window is 0.30 meter.  

v. The window panels, when opened, must not be an obstruction along 

the corridor.  

vi. The window metal frames and jalousie holders must be sturdy 

enough to withstand vandalism. 

vii. Jamb shall be provided for all window opening. 

 

c. Doors  

 

i. There shall be two (2) doors for every classroom. 

ii. The swing-out should be 180 degrees. 

iii. The doors must be 0.90 meter in clear width and 2.10 meters in clear 

height. 

iv. The doors must withstand normal wear and tear and shall be 

provided with keyed lever-type locksets. 

v. Polyvinyl chloride (PVC) and wooden flush doors must not be used in 

classroom doors. 

vi. Jamb shall be provided for all doors. Use of concrete jamb shall not 

be allowed. 

vii. In case entrances are not on the same level of the site arrival grade, 

ramps should be provided as access to the entrance level and shall 

be compliant to the B.P. 344 and its latest IRR. 

 

d. Floor 

  
i. The floor must be of concrete plain cement non-skid finish (grayish 

color). 

ii. The classroom FFL should be higher than the corridor FFL by 25 

millimeters and shall be sloping for easier access for PWDs using 

wheelchair.   

iii. The first-floor finish elevation must not be less than 225 millimeters 

and 325 millimeters for single-storey and multi-storey school 
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buildings. The elevation may be increased depending on the history 

of flood level. 

 

e. Ceiling 

 

i. The ceiling could be drop-type ceiling or cathedral type ceiling, either 

type of ceiling must provide thermal comfort and structural integrity.  

ii. The clear height of rooms from FFL to the finished ceiling line (FCL) 

must be at least 2.70 meters. 

iii. Materials to be used for the ceiling must provide thermal comfort 

inside the classroom. 

iv. Ceiling must be securely fastened into a sub-frame. 

f. Roofing 

 

i. The roofing material must be adequately protected from rust/ 

oxidation, salt air, acid rain, or other sources and forms of corrosion.  

ii. Roofing shall be of 0.50 mm base metal thickness (BMT), long span, 

galvanized steel with Z40 coating, pre-painted and securely fastened 

to the roof frames. 

iii. The size of purlin must be based on the structural design of the roof 

frames but in no case smaller than 1.5mm thickness 2” x 6”. C-Purlins 

must be spaced not more than 50cm on center. 

iv. Roofing insulation must be provided for cathedral type ceiling to repel 

the heat from entering the classroom. It is critical that the roofing 

insulation, placed between the roof and C-purlins, must have a 

minimum insulation value of R8. This is to provide thermal comfort 

inside the classroom. 

 

g. Walls 

 

i. Classroom partitions must be from floor to bottom of beam. 

ii. Noise must not travel from one room to another, minimum of 45 

decibels. 

iii. Walls are free from dents, cracks and cannot be easily deformed 

when hit by an object. 

iv. Walls should be easily repaired using standard/common hand tools. 

v. Alternative materials to be used for internal and external walls such 

as but not limited to Aerated Autoclaved Concrete (AAC) blocks shall 

be accredited by the Department of Public Works and Highways 

(DPWH) – Bureau of Research Standards (BRS), Innovative 

Technologies for Housing (AITECH) and/or compliant to the DPWH 

Standard Specifications. 
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vi. The insulation within the walls should be fire-rated for at least 2-

hours. 

  

h. Corridors  

 

i. The corridor for single-storey school buildings shall not be less than 

2.50 meters. 

ii. For multi-storey school buildings the corridors must not be less than 

2.50 meters and should be provided with steel railings at a height not 

less than 1.50 meters. 

iii. Corridors at the ground floor shall be provided with bench type rails, if 

elevation of floor is not more than 0.30 meters from Natural Grade 

Line (NGL). 

  

i. Stairways 

 

i. For multi-storey school buildings, concrete stairs must have a clear 

width of not less than 1.50 meters. A minimum tread of 0.30 meters 

shall be used. Tread surfaces shall be of slip-resistant material. 

ii. Number and width of the stairways per school building shall comply 

with the requirements stipulated in the National Building Code of the 

Philippines (NBCP). 

iii. Nosing of the stairs shall be slanted and open stair stringers shall be 

avoided. Nosing shall be slip-resistant to further minimize slipping. 

iv. Handrails with steel railings must be provided. 

  

j. Fire Protection 

 

i. All school buildings shall comply with R.A. No. 9514, otherwise known 

as the Fire Code of the Philippines (FCP) and its latest Implementing 

Rules and Regulations (IRR). The requirements shall include an 

audio and visual fire alarm system, a standpipe system, pressure and 

gravity tanks, hose boxes/reels, extinguishers and other firefighting 

equipment. 

ii. Fire escapes must be provided for multi-storey school buildings 

following the requirements of the Fire Code of the Philippines.  

 

k. Chalkboard  

 

i. The classroom must be provided with a built-in chalkboard and 

laminate whiteboard measuring 4.88 meters wide by 1.22 meters tall 

each board, with mounting heights and specifications as per DepEd 
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standards. 

ii. Provision for the installation of digital board. 

 

l. Painting 

 
The standard paint/color schedule of DepEd school buildings shall be as 

follows: 

COMPONENTS DepEd MPSS Color 
Scheme 

Pantone 

Roofing and Accessories Foam Green 14-0115- TPX  
Doors Palmyra Green 16-0646 TPX 
Columns and beams Beige (light shade) 13-1011 TPG 
Exterior walls Beige (Very light shade) PQ-11-0907 TCX 
Interior walls Beige (Lightest Shade) 11-0907- TPX 
Ceiling (suspended or 
slab/stair lab soffit 

White 11-4001 TCX 

Grilles and railings Palmyra Green 16-0646 TPX 
Baseboard Beige (Lightest shade) 13-1011 TPG 

 

i. Paint Materials must be certified lead-safe paints/coatings. 

ii. All new school buildings should follow the standard color scheme 

above, except in the following cases: 

 

1. A different dominant color already exists other than the DepEd 

color scheme, the existing dominant color may be applied. 

2. Designs and/or accents depicting local culture or school approach 

are practiced. In such cases, the same design/ accents may be 

adopted.  

3. In both cases above, no additional cost may be charged. 

 

iii. No new design, accent, or color scheme different from what is hereby 

prescribed and/or from what already predominantly exists under Item 

3 above may be proposed/ introduced.  

iv. There is a need to ensure, as far as practicable, the uniformity of all 

public-school buildings essentially to provide an environment for 

educational activities, and effective teaching and learning.  At the 

same time, DepEd encourages and promotes regional diversity and 

cultural identity, allowing additional designs relative to the local 

culture.  

 

m. Roof Markings  

 

i. Roof Markings shall be painted on the main building or the tallest 

building of the school. It shall include only the DepEd logo and 
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School ID Number. 

ii. Details and specifications shall be as follows:  

 

Roof Markings Size Color 

DepEd Logo 

*Refer to DepEd Order 

No. 69 s. 2003  

3.80 m height 

7.60 m Length 

Existing DepEd Logo 

Design 

School I.D Number 2.00 m Height 

0.30 m Thick 

Blue with Color White 

Outline 

Note: Distance between the DepEd Logo and the School I.D Number shall be 

at least 2.00 mts. 

 

n. Wall Markings 

  

i. All walls must be free from any markings, except the following which 

may be painted on separate prominent places:  

1. DepEd Name, Seal, Logo, Mission, Vision and Core Values 

2. Portraits and Sayings of National Heroes  

3. Name, ID, and Location of school.  

                                 
ii. An interior wall section may be selected and dedicated for the 

recognition of sponsors, donors, and other school partners, provided 

that the recognition material shall follow a standard metal plaque 

format that Will be mounted on the wall.  

  

o. Ventilation  

 

i. Natural ventilation shall be primarily supplied by the windows and 

vents. Artificial ventilation inside each classroom shall be supplied by 

two (2) units of 16 inch oscillating solar wall fans. 

ii. To maximize the ventilation supplied by the windows and vents, 

avoid using of curtains and shall be free from obstruction such as 

cabinets, among others. 

  

p. Illumination  

 

i. Illumination falling at desk or arm rest should be taken with 

combined artificial and natural lighting.  

ii. Illumination at all staircases and fire exit stairs shall comply with the 

Section 10.2.5.1.1 in R.A. NO. 9514 and its latest IRR. 

 

B. Accessibility Standard 
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Building design must be in accordance with the Accessibility Law (B.P. 

No. 344), its latest IRR, and relevant issuances. 

 

a. Ramps 

 

i. Accessible ramps should have a minimum clear width of 1.20 meters. 

ii. Gradient should not be steeper than 1:20. Steeper gradient maybe 

allowed in special cases depending on the length to be covered. 

Maximum Slope Maximum 

Length 
Maximum Rise Interval of 

Landing 
1:20 - - 15m 
1:15 10.50m 0.70m 10m 

 

iii. Landing at least 1.50 meters must be provided if the length of the 

ramp is more than 6.00 meters. 

iv. Flooring surface must be made of non-skid or slip-resistant material.  

v. For ramps with changes in grade higher than 0.17 meters, handrails 

must be provided on both sides of the ramp at 0.70 meters and 0.90 

meters from the finished floor of the ramp to the top of the handrails.  

vi. Ramps shall have 0.30 meters x 0.30 meters pavement signs painted 

or marked with the international symbol of access. 

vii. Ideal location and orientation of ramps must be considered in 

ensuring that the aforementioned standards are met. 

 

b. Tactile Paving 

 

Positional, directional, and warning tactile blocks must be provided to 

warn people with visual impairments that they are approaching: 

 

i. Ramp 

ii. Corridors 

iii. PWD Lifts/elevators 

iv. Toilet 

v. Hazardous areas such as top, bottom, and intermediate landings 

of stairs. 

 

c. Accessible Restrooms (PWD toilet) 

 

i. Accessible toilet cubicles should have a minimum area of 1.80 

meters x 1.80 meters.  

ii. A turning space with a minimum dimension of 1800 x 1800 mm 

for wheelchair users shall be provided outside water closet 
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cubicles. 

iii. On each floor level or area accessible for PWDs, there shall be at 

least one (1) accessible female toilet cubicle and one (1) male 

toilet cubicle for every 20 or fewer gendered toilet cubicles 

installed. 

iv. One fixed L-type grab bar shall be installed on the side wall. The 

horizontal leg of the L-type grab bar shall begin from the back wall 

and extend 300 mm from the front of the water closet where the 

vertical leg will begin and extend to a length of 750 mm above the 

horizontal grab bar. L-type grab bars shall be anchored at the 

back wall, at mid span, at the elbow, and at the top of the vertical 

leg. There shall be a maximum space of 150 mm between the 

grab bar and the edge of the toilet seat. One flip-up grab bar on 

the other side of the water closet anchored on the back wall and 

shall be securely anchored with robust screws, capable of fully 

supporting a minimum weight of 200 kg. The flip-up bar shall only 

allow upward and downward movement. The flip-up grab bar shall 

extend 100 mm from the front of the water closet. Both grab bars 

shall be installed 300 mm high from the top of the toilet seat to the 

top of the grab bars. 

v. Water closets shall be tank type with lever type flush valves. 

vi. Maximum height of toilet seat shall be 0.45 meters. 

vii. All water closet shall have bidet or a flexible hose with spray head 

for washing and shall observe hygiene protocol for maintenance.   

viii. The height of handwash area should not be greater than 0.85 

meters.  

ix. The area around the basin should be flat with a non-slip surface 

x. Provision of kick plates that are between 0.30 meters and 0.40 

meters in height shall be placed on the lower part of the door. 

xi. Minimum clear door opening shall be 0.90 meters for PWD toilet 

and 0.80 meters for male and female toilet. 

 

To the extent that they are relevant and applicable, reference is hereby 

made to the provisions and premises of Republic Act No. 116501 and its 

implementing rules and regulations, especially as regards “universal 

design” and “universal design for learning.” 

 

Nothing in these guidelines shall preclude the adoption, reference to, 

and/or incorporation of higher standards, best practices, including 

emerging innovations that meet the aims of DepEd in promoting 

 
1 The “Instituting a Policy of Inclusion and Services for Learners with Disabilities in Support of Inclusive Education Act” 
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accessibility, in general, and ensuring the securing the construction and 

rehabilitation of accessible public-school buildings, in particular. 

 

C. Structural Design Standards  

 

The structural design must be in accordance with the PD 1096 entitled 

National Building Code of the Philippines (NBCP) and its revised IRR 

(2005 Revised Edition) and the latest edition of the National Structural 

Code of the Philippines (NSCP  2015), Volume 1, 2015. 

 

a.  Classification of Structures 

 

In accordance with the NSCP 2015, buildings under the Project shall 

be designed in accordance to the classification, based on the nature 

of occupancy, of "Essential Facilities."  

 

b. Wind Load  

 

For all school buildings, the roofing and walls shall be designed to 

withstand a wind velocity of 340 kilometers per hour (kph). The 

year-round effects of the southwest monsoon ("habagat) wind and the 

northeast monsoon ("amihan") wind as well as of the easterly winds 

must be taken into consideration due to the extensive damage these 

may cause to roofing, walls, and fenestrations. A Wind Importance 

Factor (WIF) of I .15, based on the NSCP 2015, shall be used.  

 
The structure should be fully sealed against rainwater intrusion during 
typhoons and heavy rains to protect sensitive materials and 
equipment. Doors and windows should be fully sealed against strong 
vertical and lateral rains.  

  
c. Seismic Load  

 
For all school buildings, the structure shall be designed to withstand 
earthquakes for Seismic Zone 4 with a corresponding Seismic Zone 
Factor of 0.4 or 8.0 magnitude, or as otherwise specified in the 
NSCP 2015.  

  
A Seismic Importance Factor (SLP) of 1.5 shall be used. 

  
As the FFL shall be elevated to 0.20 meter above the level of flood 
indicated/ identified in the Site Appraisal Report (SAR), the use of 
'"containment wall" is prescribed to ensure the safety of the structure 
during the rainy season.  
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d. Live Loads  
 
The minimum occupancy or live loads shown in the table below shall    
be used in the design.  
 

Structure Part Live Load 

Classrooms 4.80 kPa 

Corridors / Stairs 4.80 kPa 

Roof 1.0 kPa 

  Note: kPa = kilopascals 
  

e. Design Life  
 

The school building and its structure shall have a design life of at 
least twenty-five (25) years.  

  
f. Building Foundation  

 
The foundation shall be designed for a net allowable soil bearing 
pressure of 96 kPa (2,000 pounds per square foot or psf). 
Consistent with best practices, appropriate studies/investigation of 
soil shall be conducted for use as basis/bases for the foundation and 
structural design. 

  
g. Wall Vibration  

 
Walls must not unduly vibrate due to the impact caused by any part of 
an adult human body and must neither be dented nor punctured by 
deliberate punches or kicks by an individual. 
 

h. Construction methodology 
 
In cases, new construction methodologies such as but not limited to 
pre-cast construction and steel framed construction other than 
conventional type of construction shall be applied, these 
methodologies shall be accredited by the DPWH-BRS, AITECH 
and/or compliant to the DPWH standard specifications.   

  
D.  Electrical Standards  

  
The electrical design must in accordance with the with the R.A. No. 
9136 or the Philippine Electrical Code (PEC). It must be provided with 
the basic electrical power and lighting layout general notes, riser 
diagram, single line diagram, legends and symbols, load schedule and 
auxiliary layouts. 

 
a. Lighting and Fixtures 
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i. Each classroom of dimension 7m x 9m or 9m x 7m must be 
provided with at least six (6) units of 32 watts Solar LED light with 
5, 120 lumens each. 

ii. A duplex convenience outlet (CO) of the grounding type (3- 
prong-universal type) must be provided on each windowless side 
of the classroom. 

iii. Two (2) - oscillating 16-inch solar wall fan shall be provided for 
every classroom. 

iv. Four (4) - 16-inch ceiling/orbit fan. 
 

b. Wires for Devices when applicable 
 

i. Wires shall be properly designed in accordance with Article 3.10 and 
the grounding system shall conform to Article 2.50 of the PEC. 

ii. Wiring devices must be of modern type and approved for both 
location and purpose. 

iii. Service Entrance wires for a standard 7m x 9m or 9m x 7m described 
above must have a size of 8.0 sq.mm minimum if required and must 
be protected by circuit breaker protection 60 amp for main breaker, 
20 amp for lighting, 20 amp for fans, and 20 amp for convenience 
outlets.  
 

c. Service Entrance  
 

The service entrance shall at least I .60 meters above the natural grade 

line (NGL) or 0.30 meter above the established high flood level, 

whichever is higher.  

  

E.  Sanitary and Plumbing Standards  

 

The sanitary and plumbing design must be in accordance with the R.A. 

No. 1378 or the Revised Plumbing Code of the Philippines and its latest 

Implementing Rules and Regulations (IRR) and P.D. 856 or the Sanitary 

Code of the Philippines and its latest IRR.  

 

a. Provision of Toilets and Sanitary  

 

Toilets and sanitary facilities shall be in accordance with the Plumbing 

Code and the Sanitary Code of the Philippines.  

  

b. Waste and Vent Line Piping System  

 

The drain, waste, and vent line piping system must be aligned with the 

American Society for Testing and Materials (ASTM) D-2729, International 

Standards Organization (ISO) 4435 and ISO 3633.  
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c. Waterline Piping System  

 

The system must be aligned with the Deustche Industrie-Norm (DIN) 

1988 for Polypropylene Random Copolymer (PP-R) type 3 pipe and 

ASTM A53/A53M. The system must provide for a waterline service 

entrance. 

  

d. Plumbing Fixtures  

 

These must be aligned with the American National Standards Institute 

(ANSI)/ American Society of Mechanical Engineers (ASME), 112.19.4m, 

A1 12. 19.3, A1 12.19.5. 

  

e. Drainage System  

 

The storm drainage system must be sized in consideration of the rainfall 

intensities, and roof areas of the school   buildings. Provision shall be 

made for the future installation of rainwater collection system in 

compliance with R.A.  No. 6716 “An Act Providing for the Construction of 

Water Wells, Rainwater Collectors, Development of Springs and 

Rehabilitation of Existing Water Wells in all Barangays in the 

Philippines." 

  
f. Septic Vault  

  

All concrete septic tanks, if used as the sanitation solution, shall be 

protected from corrosion by coating with an approved bituminous coat or 

by other acceptable means.  

  

F.  Mechanical Standards  

  

All Mechanical systems and installation shall conform to the provisions in 

R.A. 8495 or the Philippine Mechanical Engineering Code. 
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V. Expected 
Outputs/ 
Deliverables 

The following documents shall be completed and submitted to DepEd: 
 

i. Design Phase 
 
a.1 Pre-Detailed Architectural Design (Pre-DAD) in A3 size (1 set per 

school site) signed by the design professional.  
 

Pre-DAD submission consists of the following: 
     Architectural Plans 

• Site Development Plan 

• Vicinity Map 

• Floor Plans 

• Elevations 

• Sections 

• Schedule of Doors and Windows 

• Perspective (Interior and Exterior) 

• Reflected Ceiling Plans 

• Floor pattern layout 
 

Contractor to submit within seven (7) calendar days from the receipt 
of the Notice to Proceed (NTP).  

 
DepEd to review/comment on/approve within seven (7) calendar 
days from submission of Pre-DAD. 

 
In case of corrections, the contractor has three (3) calendar days to 
comply and re-submit.  

 
DepEd to approve and issue a Pre-Detailed Architectural Design 
Acceptance per school site within three (3) calendar days from re-
submission of Pre-DAD. 

 
a.2 Initial submission of Detailed Architectural and Engineering Design 

(DAED) drawings subject for review and approval of the DepEd in A3 
size (1 set per school site).  

 
Initial DAED submission consists of the following: 

• Architectural Plans 

• Structural Plans 

• Electrical Plans 

• Sanitary and Plumbing Plans 

• School Furniture Drawings 
 

Contractor to submit the initial DAED within twenty (20) calendar 
days from the receipt of Pre-Detailed Architectural Design 
Acceptance.  
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DepEd to review/comment on/approve within seven (7) calendar days 
from submission of initial DAED. 

 
In case of corrections, the contractor has seven (7) calendar days to 
comply and submit the Final DAED.  

 
Final Detailed Architectural and Engineering Design (DAED) 
drawings, signed and sealed by the design professionals 
printed/plotted in 20” x 30” blueprints (2 sets per school site) and 
tracing paper (2 sets per school site). CAD files shall be turned over to 
DepEd. 

 
Final DAED drawings submission consists of the following: 

• Architectural Plans 

• Structural Plans 

• Electrical Plans 

• Sanitary and Plumbing Plans 

• School Furniture Drawings 
 

In addition, final DAED drawings submission shall also include the 
following:  

 

• Technical specifications signed and sealed by design 
professionals and e-files. (3 copies per school site) 
➢ Architectural Specifications 
➢ Structural Specifications 
➢ Electrical Specifications 
➢ Sanitary and Plumbing Specifications 

• Program of works including Detailed Cost Estimates 
(DCE), Bill of Quantities (BOQ), and Detailed Unit Price 
Analysis (DUPA) and e-files. The contractor shall indicate the 
cost of the preparation of Pre-DAD and DAED in their Program 
of Works (POWs). (3 copies per school site) 

• Design report/analysis and calculations signed and sealed 
by design professionals and e-files. (2 copies per school site) 

• Structural design and analysis. (2 copies per school site) 

• Electric load analysis (short circuit calculation and voltage 
drop analysis). (2 copies per school site) 

• Construction schedule/Gantt Chart, and S-curve in A3 size 
paper and e-files. (3 copies per school site) 

• Manpower and Equipment Schedule in A4 size paper and e-
files. (3 copies per school site) 

• Construction Methodology in A4 size paper and e-files. (3 
copies per school site) 

• Construction Safety and Health Program (approved by the 
DOLE) in A4 size paper and e-files. (1 copy per school site) 
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DepEd to approve and issue a Notice to Commence (NTC) Work per 
school site within six (6) calendar days from the submission of Final 
DAED. Issuance of NTC includes the release of signed and approved 
(by DepEd) of the submitted final DAED (2 sets in blue prints and 2 
sets in tracing paper per school site). 

 
ii. Construction and Management Phase 

 
a.1 For Construction and Management phase, shall be completed 

within ninety (90) calendar days from the receipt of the Notice to 
Commence (NTC) Work. 

 
During construction phase, the contractor shall submit the 
following:  

• Accomplishment report to DepEd in a weekly basis to 
monitor the progress of the project. (2 copies per school site) 

• Progress report with before-and-after pictures (monthly 
report or attachment to payment request). (2 copies per 
school site) 

• Statement of work accomplishment (SWA) in the same 
format as the submitted BOQ, DCE and DUPA, stating the 
cost and percentage of work. (2 copies per school site) 

• Payment requests (depending on the accomplishment 
percentage stated in the Contract). 

• Logbook containing daily log of construction activities and 
progress of work. (Always available at site) 

• Copy of Materials Testing Results shall be submitted. 

• Other documents, as may be required by the DepEd 
implementing office. 

 
a.2 Post-construction, the contractor shall provide the following: 

• Signed and sealed As-buit plans in 20” x 30” blueprints. (3 
sets per school site) 

• Testing and Commissioning Certificate shall be 
submitted. 

• All documents and operation and maintenance manuals 
including (but not limited to) maintenance schedule, spare 
parts list and systems and equipment specifications. (As 
applicable) 

• Training for staff to operate and maintain the systems and 
equipment. (As applicable) 
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VI. Project Sites Eight (8) identified school sites  
 

No. Region Division School 
I.D. 

School Name Municipality Scope of 
Work 

Target 
CL 

1 I Ilocos Sur 100722 Cirilo Rabanal 
Elementary 
School 

Santo 
Domingo 

1sty 3cl 3 

2 I Ilocos Sur 100475 Iteb PS Quirino 
(Angkaki) 

1sty 3cl 3 

3 I La Union 100992 San Antonio 
ES 

Naguilian 1sty 3cl 3 

4 II Nueva 
Viscaya 

104069 Mangayang 
ES 

Dupax del 
Sur 

1sty 2cl 2 

5 II Nueva 
Viscaya 

104028 Namamparan 
ES 

Diadi 1sty 4cl 4 

6 III Bulacan 105071 Calumpit 
Elementary 
School 

Dona 
Remedios 
Trinidad 

1sty 2cl 2 

7 V Camarines 
Sur 

112663 Panagan ES Lagonoy 1sty 3cl 3 

8 V Camarines 
Sur 

113141 Camagong 
ES 

Tinambac 1sty 3cl 3 

Total 23 

Note: See attached Annex A-2 for reference on the details of Scope of Work, Other 
Scope of Work, and School Furniture. 

VII. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Implementation 
Arrangement 

1. Contact: DepED representative(s) name, address and contract no. of 
technical staff and Division Chief Concerned 
 

a. Engr. Michael Oliver M. De Guzman 
Director III, Education Facilities Division 
Department of Education 
RM 508, 5th floor Mabini Bldg, DepED complex, Meralco 
Avenue, Pasig City. 
Tel.: 638-7110 

 
b. Engr. Marjorie H. Tiburcio 

OIC-Chief, Education Facilities Division 
Department of Education 
RM 508, 5th floor Mabini Bldg, DepED complex, Meralco 
Avenue, Pasig City. 
Tel.: 638-7110 

 
2. Project Management or Contract Administration Arrangement 

 
There will be a creation of a Technical Working Group (TWG) from 
the Office of the Undersecretary for Human Resource and 
Organizational Development (HROD) and Education Facilities 
Division (EFD). The TWG shall be headed by a person who can 
provide clear direction and management including supervision in the 
development of the outputs required in the Terms of Reference (TOR) 
including implementation of the project. 
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 3. Reporting Obligations, notices and approval process including 
minimum or essential reports’ contents: The Contractor will report 
directly to the Head of the TWG. The TWG Head will approve notices 
and acceptance of deliverables based on the TOR, activities and 
other related tasks. 
 

VIII. Roles and 
Responsibilities 

 
1. DepED - Education Facilities Division (EFD) 

a. Be responsible for the timely provision of all resources, access, 
information and decision-making under its control which are 
necessary for the project. Any delays that are not within the 
control of the Contractor may result in an appropriate extension of 
the time for operational acceptance of 
accomplishments/conclusion of the project as agreed by both 
parties. 

b. Provide sufficient, properly qualified operating and technical 
personnel, as required by the Contractor to properly carry out the 
project at or before the time specified in the Terms of Reference, 
and/or Updated Project Plan. 

c. Designate appropriate staff for appropriate logistical 
arrangement, if necessary. 

d. Assign persons to assume primary responsibility for the 
acceptance of deliverables or outputs. 

e. Make prompt reviews and revision of the work produced and 
presented by the Contractor in the different phases of the works.   

f. The DepED shall review the outputs submitted by the Contractor. 
g. Upon receipt by the DepED of any documents requiring DepED’s 

approval, the DepED shall either return one copy to the 
Contractor with its approval endorsed on the output/document or 
shall notify the Contractor in writing of its disapproval of the 
document and the reasons disapproval and the modifications 
required. 
  

2. Contractor 
a. Conduct all activities in accordance with the contract and relevant 

laws, rules and regulations and with the skill and care expected of 
an experienced and competent provider of the services required. 

b. Be responsible for the timely provision of all resources, 
information and decision making under its control that are 
necessary to reach a mutually agreed Updated Project Plan 
within the time schedule specified in the Terms of Reference. 
Failure to provide such resources, information and decision 
making may constitute grounds for termination. 

c. Identify risk and problem identification during project 
implementation and submit to EFD the report with proposed 
solutions. 

d. Provide the operational modules (if applicable) and/or documents 
to support the project. 
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e. Abide by all the terms and conditions stipulated in the project 
contract. 

f. Report progress of the project as agreed. 
g. Submit to EFD the final materials, reports and documents as 

specified in the contract and terms of reference. 
h. All documentation and other outputs developed by the Contractor 

shall be the sole and exclusive property of the DepED. 
i. For the purpose of review and approval of documents and other 

outputs by the DepED, arrangements are as follows; 
 

• The Contractor shall prepare and submit the materials or 
documents for the DepED’s approval or review through 
the DepED point/liaison person. 

• Any part of the Project covered by or related to the 
documents to be approved by the DepED shall be 
executed only after the approval of the documents. 
Likewise, all documents supporting payment shall have 
to go through the same process. 

• Any document shall not be disapproved except on the 
grounds that the document does not comply with 
specified provision of the Contract or that it is contrary to 
good industry practice. Such as but not limited to: 
a. non-compliance with the MPSS 
b. Inconsistency with the provisions of the contract 
c. It will endanger the lives and property of the owner 

• If the DepEd disapproves the document/output, the 
Contractor shall modify the document/Output and 
resubmit it for approval. 

• If any dispute or difference occurs between the DepED 
and the Contractor that cannot be settled between the 
parties within a reasonable period, then, such dispute 
may be referred to the heads of the end user offices and 
the responsible Contractor’s Adjudicator for 
determination. The end user’s approval, with or without 
modification of the document/output/material furnished by 
the Contractor, shall not relieve the Contractor of any 
responsibility or liability imposed upon it by any provisions 
of the Contract except to the extent that any subsequent 
failure results from modifications required by the DepED 
TWG or inaccurate information furnished in writing to the 
Contractor by or on behalf of the DepED. 

 

IX. Qualification of 
Contractor 
 

The Design and Construction Firm should have sufficient expertise in the 
design and preparation of Detailed Architectural and Engineering Drawings 
and capability and experience in construction of school buildings, or any 
academic buildings, or related structures. 
 
The Bidder must be a Contractor holding a PCAB license with classification 
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and category of at least Medium A (Size Range), B (license Category), and 
ARCC (Up to 150M) with Single Largest Completed Contract that is similar in 
nature and complexity as the project at hand. 
 
Minimum Qualification of the Contractor: 

1. Expertise required • Working Experience in planning and design 
of school building, or any academic buildings, 
or related structures for at least five (5) years 

• Working experience in the construction and 
management of school building, or any 
academic buildings, or related structures for at 
least five (5) years 

2. Minimum number of 
years of experience 

At least Five (5) years experience 

3. Minimum number of 
projects undertaken 
/managed of similar 
nature 

At least One (1) similar project 
 
Similar project includes school building projects, 
or any academic buildings, or related structures 
 
*Similar projects/contracts = Contracted projects 
mainly focused on preparation of complete 
architectural and engineering plans and details of 
school building, or any academic buildings, or 
related structures AND construction of school 
building, or any academic buildings, or related 
structures (Minimum: 50% of the ABC of this 
project) 
 

 
Minimum Qualification of Team Members: 
 
1. For the Preparation of Pre-Detailed Architectural Design (Pre-DAD) 

and Detailed Architectural and Engineering Design (DAED) Drawings 
and other requisite technical documents 
a. The design team should be composed of highly technical staff 

involved or has experience in planning and design of school building 
or any academic buildings or structures. 

b. Filipino: Must be a valid, State-registered and duly licensed 
Professional in good standing of the pertinent accredited professional 
organization (“APO”). Or Foreign national or a duly-qualified foreign 
natural person (“FNP)” with equivalent or higher qualifications may be 
considered eligible for the position provided a Special/ Temporary 
Permit (“STP”) is secured from the Professional Regulation 
Commission (“PRC”) and the necessary permits are secured from the 
Department of Labor and Employment (“DOLE”) and the Bureau of 
Immigration and Deportation (“BID”) together with the appropriate      
professional liability insurance (“PLI”) acceptable to the DepEd, prior 
to official commencement of services on the Project. 
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c. The team member should be multidisciplinary. 
d. The team member must not be involved to any criminal cases. 

 
2. For the Construction and Management of the Project 

a. The construction and management team should be composed of 
highly technical staff involved or has experience in the construction of 
school building or any academic buildings or structures. 

b. Filipino: Must be a valid, State-registered and duly licensed 
Professional in good standing of the pertinent accredited professional 
organization (“APO”). Or Foreign national or a duly-qualified foreign 
natural person (“FNP)” with equivalent or higher qualifications may be 
considered eligible for the position provided a Special/ Temporary 
Permit (“STP”) is secured from the Professional Regulation 
Commission (“PRC”) and the necessary permits are secured from the 
Department of Labor and Employment (“DOLE”) and the Bureau of 
Immigration and Deportation (“BID”) together with the appropriate     
professional liability insurance (“PLI”) acceptable to the DepEd, prior 
to official commencement of services on the Project. 

c. The team member should be multidisciplinary. 
d. The team member must NOT be involved in any criminal cases. 

 
Requirements for: 
 
For the preparation of Pre-Detailed Architectural Designs (Pre-DAD) and 
Detailed Architectural and Engineering Design (DAED) Drawings and 
other requisite technical documents 
(Office Based) 
 
Total Number of Key Personnel: 
 

Key Personnel Educational 
Qualification 

Experience Training 

One (1) Project 
Manager  

Bachelor’s Degree 
in Architecture or 
Civil Engineering. 
Duly Licensed 
Architect or Civil 
Engineer 

At least ten (10) 
years’ experience 
as Project 
Manager in the 
design, 
construction, 
supervision and 
management of 
school building 
projects or any 
academic 
buildings or 
structures 
 

48 hours of 
relevant training 

One (1) Project 
Architect  

Bachelor’s Degree 
in Architecture 
Duly Licensed 
Architect for at 
least 10 years with 
active PRC ID 

At least Ten (10) 
years’ experience 
as Architect in the 
design, 
construction 
supervision and 

24 hours of 
relevant training 
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management of 
school building 
projects or any 
academic 
buildings or 
structures.  
 

One (1) Structural 
Engineer 

Bachelor’s Degree 
in Civil 
Engineering Duly 
Licensed Civil 
Engineer for at 
least 10 years and 
Active ASEP 
member for at 
least 5 years 

At least five (5) 
years’ experience 
as a Structural 
Engineer and 
experience in the 
design, 
construction 
supervision and 
management of 
school building 
projects or any 
academic 
buildings or 
structures 
 

24 hours of 
relevant training 

One (1) 
Professional 
Electrical Engineer  

Bachelor’s Degree 
in Electrical 
Engineering Duly 
Professional 
Electrical Engineer 
for at least 5 years 
as PEE  

At least Five (5) 
years’ experience 
in electrical design 
and construction 
of school building 
projects or any 
academic 
buildings or 
structures 
 
 

24 hours of 
relevant training 

One (1) Registered 
Master Plumber or 
Sanitary Engineer  

Bachelor’s Degree 
in Architecture or 
Civil Engineering 
or other related 
courses Duly 
Registered Master 
Plumber / Sanitary 
Engineer for at 
least 10 years 

At least Ten (10) 
years’ experience 
in Sanitary and 
Plumbing design 
and construction 
of school building 
projects or any 
academic 
buildings or 
structures 
 

24 hours of 
relevant training 

One (1) Quantity 
Surveyor (QS) 

Bachelor’s Degree 
in Civil 
Engineering Duly 
Licensed Civil 
Engineer for at 
least 10 years 
 

At least five (5) 
years’ experience 
as a Quantity 
Surveyor in the 
field of 
construction 
 

24 hours of 
relevant training 

Two (2) Draftsman At least 2 year 
drafting course 
with CAD Training 
Certificate or 
Senior High STEM 
graduate with 
CAD Training 

At least Two (2) 
years’ experience 
in CAD drawing 
preferably on 
Architectural and 
Engineering 
Details of school 

16 hours of 
relevant training 
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Certificate. building projects 
or any academic 
buildings or 
structures; With 
technical 
knowledge in MS 
Office, 3d 
Modelling 
Applications and 
any other 
applications that is 
essential in the 
production of the 
Project outputs. 
 

 
Notes:  

1. Key-personnel assigned in the Design Team shall not be assigned in 
the Construction/Field Team. 

2. One (1) Project Manager shall lead the Design Team. 
  
Design team key personnel composition: 

• The design team shall be composed of One (1) Project Architect, 
One (1) Structural Engineer, One (1) Professional Electrical 
Engineer, One (1) Sanitary Engineer or Master Plumber, One (1) 
Quantity Surveyor, Two (2) Draftsmen 

Design team non - key personnel composition: 

• Project assistant, technical writers 
 
For purpose of evaluation of the above-mentioned key personnel, the 
following shall be submitted as part of its Eligibility “Class A” documents:  

1. Duly signed Curriculum Vitae indicating the following: 
o Educational Qualifications 
o Work Experiences 
o Relevant Trainings satisfying the training 

requirements for key personnel (Copies of Training 
Certificates shall be part of the submission 
during Post Qualification)  

2. Copies of PRC IDs/licenses;  
3. Copies of ID and membership in ASEP (for Structural Engineer) 

 
Requirements for: 
 
For the Construction and Management of the Project (Field Based) 
(one (1) field team for every identified school site) 
 

Key 
Personnel 

Work 
Duration 

Educational 
Qualification 

Experience Training 

One (1) Project 
Manager  

As 
needed 

Bachelor’s 
Degree in 
Architecture and 

At least ten (10) 
Years of 
Experience as 

48 hours of 
relevant training 
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Duly Licensed 
Architect or 
Bachelor’s degree 
in Civil 
Engineering and 
Duly Licensed 
Civil Engineer 

Project Manager 
in the field of 
Construction  

One (1) Site 
Engineer / 
Architect 

Full Time Bachelor’s 
Degree in 
Architecture or 
Civil Engineering. 
Duly Licensed 
Architect or Civil 
Engineer for at 
least 5 years  

At least three (3) 
Years of 
Experience as 
Site 
Engineer/Architect 
in the field of 
Construction 

24 hours of 
relevant training 

One (1) Safety 
Officer 

Full Time Accredited Safety 
Officer which had 
a Certificate of 
Construction 
Occupational 
Safety and Health 
(COSH) Training 
form the DOLE 
accredited 
Training Agencies 
or Organization 

At least five (5) 
Years of 
experience as 
Safety Officer in 
the field of 
Construction 

40 hours of 
relevant 
training 

One (1) 
General 
Foreman  

Full Time At least High 
School Graduate. 

With at least 
Three (3) years of 
experience as 
General Foreman. 

N/A 

Notes:  
1. Considering that all sites under the project shall be constructed 

simultaneously, there shall be one (1) field team for every identified school 
site. 

2. At least one (1) Project Manager shall be assigned to supervise the project 
sites/teams. 

3. Refer to Item VI ‘’Project Sites’’ for the identified school sites per lot. 
 
Field team key personnel composition: 

• The field team per site shall have or to be composed of One (1) Site 
Engineer/Architect, One (1) Safety Officer, One (1) General Foreman 

Field team non-key personnel composition: 

• Steelmen, Electricians, Masons, Welders, Carpenters, Journeyman 
Plumbers, Painters, General Laborers 

 
For purpose of evaluation of the above-mentioned key personnel, the 
following shall be submitted as part of its Eligibility “Class A” documents:  

1. Duly signed Curriculum Vitae indicating the following: 
o Educational Qualifications 
o Work Experiences 
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o Relevant Trainings satisfying the training 
requirements for key personnel (Copies of Training 
Certificates shall be part of the submission 
during Post Qualification)  

2. Copies of PRC IDs/licenses;  
3. Copy of COSH certificate (for Safety Officer); 
4. Copy of Diploma (for General Foreman) 

 
Requirements for: 
 
Minimum Requirements for Tools and Equipment: 

• Tools and Equipment must be in good condition. 
 
Total Number of minimum equipment required (1 set): 
(one (1) set of tools and equipment for every identified school site) 

Quantity Equipment 

2 1 bagger concrete mixer  

2 Cut-off (rebar cutter) 

3 Grinder 

3 Driller 

2 Chipping gun 

2 Welding Machine 

2 Circular saw 

2 Fusion Machine 

1 Plate Compactor 

1 Concrete Vibrator 

1 Generator Set  

 
Notes:  

• Other tools and equipment not mentioned in the above table that is 
necessary for the delivery of the Scope of Work shall be provided 
during construction. 

• Considering that all sites under the project shall be constructed 
simultaneously, there should be at least one (1) set of tools and 
equipment for every identified school site. 

• Refer to Item VI ‘’Project Sites’’ for the identified school sites per lot. 

• Tools and Equipment should be supported by proof of ownership, 
lease and/ or purchase agreement. The bidder may choose among 
the ff. options: 

 
1.  Proof of ownership to be included in the Technical Proposal; or 
2. Lease Agreement between lessor and lessee, supported by proof of 

ownership by the Lessor to be included in the Technical Proposal; or 
3. Purchase Agreement between the bidder and the owner, supported 

by proof of ownership or certification of availability of equipment from 
the vendor for the duration of the project. 
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X. Award Criteria Award Criteria 

The Award Criteria to be use is Most Economically Advantageous and 

Responsive Quotation (MEARQ). The corresponding weight for the Price 

Proposal is 30% and for the Quality Proposal is 70% with a total of 100%. 

 

The quality component shall be assessed on the basis of criteria with 

corresponding numerical weights indicated in the Bidding Documents, which 

may include qualitative linked to the subject matter of the contract. These 

includes the following: 

 

a. Approach and Methodology; 
b. Organization, qualification, and experience of employees or 

staff assigned to perform the contract; 
c. Other relevant criteria in relation to the subject Infrastructure 

Projects to be procured such as: 
c.1 Preliminary Conceptual Design Plans that include: 
      c.1.1 Project Brief 
      c.1.2 Perspective Views (Interior and Exterior) 
      c.1.3 Floor Plans 
      c.1.4 Elevation and Section 
      c.1.5 Reflected Ceiling Plans and Power Layout (Elect) 
c.2 Value engineering analysis of design and construction   
      methods 

 
The corresponding numerical weights for the quality component are: 

a. Approach and Methodology 40% 

b. Organization, qualification, and experience of 
employees or staff assigned to perform the 
contract 

20% 

c. Other relevant criteria in relation to the subject 
Infrastructure Projects to be procured such as: 

 

       c.1 Preliminary Conceptual Design Plans 30% 

       c.2 Value engineering analysis of design and  
             construction methods 

10% 

                                                                              Total: 100% 

 
a. Approach and Methodology (40%) 

 
Sub-Criteria and Characteristics Maximum Points 

Clarity - quality of narrative description of methodology 
plan in the submitted TP3 

8 

The description discussed fully all aspects of the Design 
Services in TP3 (Description of the Methodology and Work 
Plan for Performing the Project).  

(3) 

The work plan is described in proper order of work activities 
in TP3 (Description of the Methodology and Work Plan for 
Performing the Project).  

(3) 
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There are no significant errors and irrelevant discussions in 
TP3 (Description of the Methodology and Work Plan for 
Performing the Project). 

(2) 

  
Feasibility – do ability of work plan  10 

The proposed team includes all required key personnel, and 
the tasks of each key personnel are clearly defined in TP4 
(Team Composition and Tasks)  

(3) 

The work activities are achievable and given in logical 
sequence in TP7 (Activity Work Schedule)  

(3) 

The assignment of personnel in TPF6 (Time Schedule of 
Proposed Professional Staff) is consistent with the work 
activities in TP7 (Activity Work Schedule) 

(2) 

All of the key personnel have a letter of commitment to work 
on the project.  

(2) 

  
Innovativeness – adoption of quality standards or new 
technology or tools of approach  

5 

There is innovation with discussion on how the 
methodology will enhance the quality of work outputs and 
ensure the timely completion of the Design Services in TP3 
(Description of the Methodology and Work Plan for 
Performing the Project) 

(2.5) 

The methodology completely describes the technology and 
tools to be used in TP3 (Description of the Methodology and 
Work Plan for Performing the Project).  

(2.5) 

  
Comprehensiveness – completeness and adequate 
level of detail of the work plan as to how the Design 
Services shall be carried out in the MPSS 

9 

All works required in the Design are sufficiently covered in 
TP7 (Activity Work Schedule)  

(3) 

All of the required key personnel are covered in TP4 (Team 
Composition and Tasks)  

(2) 

There is a clear presentation of interdependency of work 
activities, such as PERT/CPM, as shown in TP7 (Activity 
Work Schedule)  

(2) 

The work plan integrates interactions among the bidder, 
concerned offices, LGUs, and other government offices, in 
the TP3 (Description of the Methodology and Work Plan for 
Performing the Project), and/or TP7 (Activity Work 
Schedule) 

(2) 

  

Interpretation of problems and risk that may be 
encountered in performing the Design Services. 

3 

There is a clear discussion on possible problems and risks 
based on the actual site inspection.  

(3) 

  

Appropriateness or do ability of suggested solutions to 
the problems and risks. 

5 

The suggested solutions are responsive to the problems (2.5) 
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and practicable, as stated in TP2 (Comments and 
Suggestions of Designer in the ‘’Revised Minimum 
Performance Standards and Specifications (MPSS) for 
Enhanced Accessibility of DepEd School Buildings’’) as 
reflected in Item IV ‘’Scope of Work’’ of the TOR. 

There is clear discussion on how the proposed solutions 
shall be carried out in TP2 and TP3.  

(2.5) 

 
b. Organization, qualification, and experience of employees or staff 

assigned to perform the contract (20%) 
 

Sub-Criteria and Characteristics Maximum Points 
Organization, qualification, and experience of 
employees or staff assigned to perform the contract 

20 

The organizational chart submitted is in accordance to the 
requirement. 

(4) 

All the assigned key personnel meet the required 
educational qualification 

(8) 

All the assigned key personnel meet the required 
experience. 

(8) 

 
c. Other relevant criteria in relation to the subject Infrastructure 

Projects to be procured (c.1 and c.2) – 40% 
 
c.1 Preliminary Conceptual Design Plans (30%) 
 

Sub-Criteria and Characteristics Maximum Points 
Preliminary Conceptual Design Plans 30 

The Preliminary Conceptual Design Plans submitted are 
complete and consists of the following: The Project Brief, 
Perspective Views (Interior and Exterior), Floor Plans, 
Elevation and Section, Reflected Ceiling Plans and Power 
Layout (Elect) 

(15) 

The Preliminary Conceptual Design Plans are in 
accordance to the requirements. 

(15) 

 
c.2 Value engineering analysis of design and construction methods 
(10%) 
 

Sub-Criteria and Characteristics Maximum Points 
Value engineering analysis of design and construction 
methods 

10 

The is a clear discussion on function analysis, cost 
optimization, risk mitigation, alternative solutions, life cycle 
costs, etc. 

(5) 

The submitted value engineering analysis of the design and 
construction correspond to the project requirements 

(5) 

 

XI. Proposed 
Terms of 
Payment 

Advance Payment 

An Advance Payment not exceeding fifteen percent (15%) of the Contract Price, to 

be made in lump sum or, at the most, two (2) installments, shall be paid upon 
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contractor’s written request subject to the requirements in Annex E of the 2016 

revised Implementing Rules and Regulations (IRR) of RA 9184.  

 

Progress Payment 

The Contractor may submit a request for progress payment for every completed 

school building package (Turn-Key). At least One (1) recipient school must be 

turned-over to DepEd to be eligible for every progress payment.   

 

Retention Money 

Every progress payment shall be subjected to a ten percent (10%) retention 

money to be released after the issuance of the Certificate of Final Acceptance 

(COFA). 

 

Advance Payment Recoupment 

Progress payment shall be adjusted by deducting the amount in the recoupment of 

the advance payment to as much as amounting to 15%. 

XII. Contract 
Duration 

The effectivity of the Contract shall be 150 CD from the receipt of the Notice 
to Proceed (NTP), and in accordance with the following periods in connection 
to the Completion of the Design and Construction Works: 
 
Pre-Detailed Architectural Design (Pre-DAD) – Within 20 calendar days 

from the receipt of the Notice to Proceed (NTP). DepEd will issue a Pre-
Detailed Architectural Design Acceptance per school site. 

 
Detailed Architectural and Engineering Design (DAED) – Within 40 

calendar days from the receipt of Pre-Detailed Architectural Design 
Acceptance. DepEd will issue a Notice to Commence (NTC) Work per 
school site. 

 
Construction – Within 90 calendar days from the receipt of the Notice to 

Commence (NTC) Work. 
 
Notes:  
 

• Unjustified calendar days beyond the set period for the submission 
and/or compliance of Pre-DAD and DAED shall be subject to 
applicable Liquidated Damages. 

• The 90 calendar days allotted for construction includes the duration of 
processing of permits and clearances required for the project. 

• Refer to Item V ‘’Expected Outputs/ Deliverables’’ of the TOR for the 
breakdown of calendar days. 

XIII. Sustainability 
Factor 

Being the Last Mile School Building owner, DepEd shall be responsible for 
implementing the project. The Contractor shall be responsible for providing 
the required Last Mile School Building.  
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XIV. Approved 
Budget 

The financial proposal shall not exceed the Approved Budget for the Contract 
(ABC) of Php 107,765,047.18 
 
Those exceeding the ABC shall be automatically rejected. 

 

Prepared by: 

 

            Engr. Aldrin C. Tagao 

                 Engineer II, EFD 

 

 

Recommending approval: 

 

 

       Engr. Marjorie H. Tiburcio 

                OIC-Chief, EFD 

 

 

   Engr. Michael Oliver M. De Guzman                                          Aurelio Paulo R. Bartolome 

    Director III, EFD                                                              Assistant Secretary for Human  

                                                                                   Resource and Organizational Development                                                                      

 

                  

 

 

Approved by: 

 

 

             Wilfredo E. Cabral 

Undersecretary for Human Resource 

   and Organizational Development 


