

Appendix “A”

a. Wood and Steel (Individual Learner and Teacher’s Tables, Science Laboratory and Working Table & Stool)

Lot No.	Regions	No. of Sites	Elem. Individual Learner Table	JHS Individual Learner Table	SHS Individual Learner Table	Teacher's Table	No. of Sites	Science Laboratory Table & Stool Set (7 SET/CL)	Working Table & Stool Set (7 SET/ CL)	APPROVED BUDGET FOR THE CONTRACT (ABC) in Php
1	CAR, Region I, II and III	455	61,200	65,565	4,440	2,928	104	1,148	1,281	219,148,366
2	NCR, Region IV-A, IV-B and V	353	31,716	90,609	1,600	2,769	211	2,415	2,604	234,323,229
3	Region VI, VII, and VIII	317	20,700	45,844	640	1,495	152	1,505	1,890	136,326,301
4	Region IX, X, XI, XII, CARAGA and BARMM	298	21,015	67,946	3,280	2,059	69	553	1,617	158,787,840
Total		1,423	134,631	269,964	9,960	9,251	536	5,621	7,392	748,585,735.75

b. Plastic and Steel (Individual Learner and Teacher’s Chairs)

Lot No.	Regions	No. of Sites	Elem. Individual Learner Chair	JHS Individual Learner Chair	SHS Individual Learner Chair	Teacher's Chair	APPROVED BUDGET FOR THE CONTRACT (ABC) in Php
5	CAR, Region I, II and III	559	74,205	94,815	4,760	3,875	248,095,208
6	NCR, Region IV-A, IV-B and V	414	48,411	104,154	3,880	3,498	223,360,400
7	Region VI, VII, and VIII	427	24,750	69,330	1,440	2,127	136,364,036
8	Region IX, X, XI, XII, CARAGA and BARMM	407	32,098	82,331	4,120	2,647	169,250,214
Total		1807	179,464	350,630	14,200	12,147	777,069,856.50

Appendix “B”

a. Wood and Steel (Individual Learner and Teacher’s Tables, Science Laboratory and Working Table & Stool) - for Regular Suppliers

Lot No.	Region	No. of Sites	Elem. Individual Learner Table	JHS Individual Learner Table	SHS Individual Learner Table	Teacher's Table	No. of Sites (Lab)	Science Laboratory Table & Stool Set	Working Table & Stool Set	Approved Budget for the Contract Per Region	Approved Budget for the Contract Per Lot
1	CAR	23	3,645	4,725	-	186	9	98	77	14,970,508.50	97,790,549.00
	Region I	87	13,365	6,660	960	469	12	126	147	35,696,820.00	
	Region II	60	2,430	13,095	720	363	83	924	1,057	47,123,220.50	
		170	19,440	24,480	1,680	1,018	104	1,148	1,281		
2	NCR	7	1,620	3,960	-	124	-	-	-	8,690,106.00	82,091,590.00
	Region III	38	9,180	3,510	1,200	312	-	-	-	21,643,840.50	
	Region IV-B	60	216	15,125	-	341	100	1,099	1,435	51,757,643.50	
		105	11,016	22,595	1,200	777	100	1,099	1,435		
3	Region IV-A	31	10,935	9,169	-	446	2	21	21	31,769,814.50	86,429,603.50
	Region V	64	1,125	16,245	400	396	109	1,295	1,148	54,659,789.00	
		95	12,060	25,414	400	842	111	1,316	1,169		
4	Region VI	21	1,890	3,465	-	119	66	707	861	25,595,916.50	81,291,158.00
	Region VII	62	3,960	9,360	-	296	42	448	595	32,211,583.50	
	Region VIII	55	3,825	5,715	-	212	44	350	434	23,483,658.00	
		138	9,675	18,540	-	627	152	1,505	1,890		

5	Region IX	33	2,025	7,830	-	219	26	77	938	26,330,124.00	93,158,026.00
	Region X	3	90	180	400	16	9	126	140	3,977,830.50	
	Region XI	12	270	2,745	160	71	7	28	91	6,243,191.00	
	Region XII	55	1,125	15,431	960	392	27	322	448	35,750,362.00	
	CARA GA	46	3,870	7,245	1,360	281	-	-	-	19,441,769.00	
	BARM M	1	452	452	-	22	-	-	-	1,414,749.50	
		150	7,832	33,883	2,880	1,001	69	553	1,617		
	Grand Total	658	60,023	124,912	6,160	4,265	536	5,621	7,392	440,760,926.50	

b. Wood and Steel (Individual Learner and Teacher's Tables) - for Regular Cooperatives

Lot No.	Region	No. of Sites	Elem. Individual Learner Table	JHS Individual Learner Table	SHS Individual Learner Table	Teacher's Table	Approved Budget for the Contract Per Region	Approved Budget for Contract Per Lot
6	CAR	28	945	7,335	-	184	11,111,162.00	74,672,897.50
	Region I	84	13,545	6,480	520	458	27,574,448.25	
	Region II	42	765	10,170	240	249	14,998,139.25	
	Region III	53	8,595	6,885	160	348	20,989,148.00	
		207	23,850	30,870	920	1,239		
7	NCR	4	3,960	-	-	88	5,314,034.00	87,445,875.50
	Region IV-A	33	6,615	5,175	320	270	16,253,540.50	
	Region IV-B	62	2,205	14,715	-	387	22,740,007.50	
	Region V	92	5,040	26,220	880	717	43,138,293.50	
		191	17,820	46,110	1,200	1,462		
8	Region VI	40	855	7,110	-	177	10,688,454.75	35,262,646.25
	Region VII	35	4,320	3,285	400	179	10,745,625.75	

	Region VIII	58	3,465	6,840	-	229	13,828,565.75	
		133	8,640	17,235	400	585		
9	Region IX	25	4,545	5,985	-	234	14,130,499.50	53,378,671.25
	Region X	6	675	1,080	400	49	2,895,348.25	
	Region XII	50	855	17,550	-	409	24,698,180.75	
	CARAGA	37	4,185	4,500	-	193	11,654,642.75	
		118	10,260	29,115	400	885		
Grand Total		649	60,570	123,330	2,920	4,171	250,760,090.50	

c. Wood and Steel (Individual Learner and Teacher's Tables) - Engineered Bamboo

Lot No.	No. of Sites	Elem. Individual Learner Table	JHS Individual Learner Table	SHS Individual Learner Table	Teacher's Table	Approved Budget for the Contract
10	40	8,730	6,705	640	359	25,041,078.50
	46	2,385	10,069	240	283	19,772,497.25
	31	3,375	5,400	-	195	13,665,892.50
Grand Total	117	14,490	22,174	880	837	58,479,468.25

d. Plastic and Steel (Individual Learner and Teacher's Chairs)

Lot No.	Region	No. of Sites	Elem. Individual Learner's Chair	JHS Individual Learner's Chair	SHS Individual Learner's Chair	Teacher's Chair	Approved Budget for Contract Per Region	Approved Budget for Contract Per Lot
11	Region I	171	26,910	13,140	1,480	927	59,291,200.50	124,527,301.50
	Region II	163	3,645	40,770	1,280	1,019	65,236,101.00	
		334	30,555	53,910	2,760	1,946		
12	CAR	51	4,590	12,060	-	370	23,768,430.00	123,567,906.00
	Region III	174	39,060	28,845	2,000	1,559	99,799,476.00	
		225	43,650	40,905	2,000	1,929		
13	Region IV-A	111	31,770	24,514	1,160	1,279	82,006,669.50	

	Region IV-B	122	2,421	29,840	-	728	46,069,138.50	128,075,808.00
		233	34,191	54,354	1,160	2,007		
14	NCR	25	8,055	7,335	1,440	378	24,030,972.00	95,284,591.50
	Region V	156	6,165	42,465	1,280	1,113	71,253,619.50	
		181	14,220	49,800	2,720	1,491		
15	Region VI	161	8,100	33,379	880	944	60,472,639.50	136,364,035.50
	Region VII	153	9,360	23,396	560	742	47,561,997.00	
	Region VIII	113	7,290	12,555	-	441	28,329,399.00	
		427	24,750	69,330	1,440	2,127		
16	Region X	56	5,265	11,650	1,120	404	25,750,063.50	96,154,611.00
	Region XI	43	6,088	6,785	520	300	19,122,274.50	
	Region XII	105	1,980	32,981	960	801	51,282,273.00	
		204	13,333	51,416	2,600	1,505		
17	Region IX	58	6,570	13,815	-	453	29,100,267.00	74,388,762.00
	CARAGA	145	12,195	17,100	1,520	689	43,995,336.00	
	BARMM	1	452	452	-	22	1,293,159.00	
		204	19,217	31,367	1,520	1,164		
Grand Total		1,808	179,916	351,082	14,200	12,169	778,363,015.50	

Appendix “C”

a. Wood and Steel (Individual Learner and Teacher’s Tables, Science Laboratory and Working Table & Stool)1

Lot No.	Regions	No. of Sites	Elem. Individual Learner Table	JHS Individual Learner Table	SHS Individual Learner Table	Teacher's Table	No. of Sites	Science Laboratory Table & Stool Set (7 SET/CL)	Working Table & Stool Set (7 SET/ CL)	Delivery Period
1	CAR, Region I, II and III	662	61,200	65,565	4,440	2,928	104	1,148	1,281	Within 120 Calendar Days from the date of receipt of the NTP or the date provided for each purpose indicated in the NTP.
2	NCR, Region IV-A, IV-B and V	353	31,716	90,609	1,600	2,769	211	2,415	2,604	
3	Region VI, VII, and VIII	317	20,700	45,844	640	1,495	152	1,505	1,890	
4	Region IX, X, XI, XII, CARAGA and BARMM	298	21,015	67,946	3,280	2,059	69	553	1,617	
Total		1,630	134,631	269,964	9,960	9,251	536	5,621	7,392	

b. Plastic and Steel (Individual Learner and Teacher’s Chairs)

Lot No.	Regions	No. of Sites	Elem. Individual Learner Chair	JHS Individual Learner Chair	SHS Individual Learner Chair	Teacher's Chair	Delivery Period
5	CAR, Region I, II and III	559	74,205	94,815	4,760	3,875	Within 120 Calendar Days from the date of receipt of the NTP or the date provided for each purpose indicated in the NTP.
6	NCR, Region IV-A, IV-B and V	414	48,411	104,154	3,880	3,498	
7	Region VI, VII, and VIII	427	24,750	104,154	1,440	2,127	
8	Region IX, X, XI, XII, CARAGA and BARMM	407	32,098	82,331	4,120	2,647	
Total		1807	179,464	385,454	14,200	12,147	

Appendix “D”

a. Wood and Steel (Individual Learner and Teacher’s Tables, Science Laboratory and Working Table & Stool) - for Regular Suppliers

Lot No.	Region	No. of Sites	Elem. Individual Learner Table	JHS Individual Learner Table	SHS Individual Learner Table	Teacher's Table	No. of Sites (Lab)	Science Laboratory Table & Stool Set	Working Table & Stool Set	Delivery Period
1	CAR	23	3,645	4,725	-	186	9	98	77	Within 120 Calendar Days from the date of receipt of the NTP or the date provided for each purpose indicated in the NTP.
	Region I	87	13,365	6,660	960	469	12	126	147	
	Region II	60	2,430	13,095	720	363	83	924	1,057	
		170	19,440	24,480	1,680	1,018	104	1,148	1,281	
2	NCR	7	1,620	3,960	-	124		-	-	
	Region III	38	9,180	3,510	1,200	312	-	-	-	
	Region IV-B	60	216	15,125	-	341	100	1,099	1,435	
		105	11,016	22,595	1,200	777	100	1,099	1,435	
3	Region IV-A	31	10,935	9,169	-	446	2	21	21	
	Region V	64	1,125	16,245	400	396	109	1,295	1,148	
		95	12,060	25,414	400	842	111	1,316	1,169	
4	Region VI	21	1,890	3,465	-	119	66	707	861	
	Region VII	62	3,960	9,360	-	296	42	448	595	
	Region VIII	55	3,825	5,715	-	212	44	350	434	
		138	9,675	18,540		627	152	1,505	1,890	
5	Region IX	33	2,025	7,830	-	219	26	77	938	
	Region X	3	90	180	400	16	9	126	140	
	Region XI	12	270	2,745	160	71	7	28	91	
	Region XII	55	1,125	15,431	960	392	27	322	448	
	CARAGA	46	3,870	7,245	1,360	281		-	-	

	BARMM	1	452	452	-	22		-	-
		150	7,832	33,883	2,880	1,001	69	553	1,617
Grand Total		658	60,023	124,912	6,160	4,265	536	5,621	7,392

b. Wood and Steel (Individual Learner and Teacher's Tables) - for Regular Cooperatives

Lot No.	Region	No. of Sites	Elem. Individual Learner Table	JHS Individual Learner Table	SHS Individual Learner Table	Teacher's Table	Delivery Period
6	CAR	28	945	7,335	-	184	Within 120 Calendar Days from the date of receipt of the NTP or the date provided for each purpose indicated in the NTP.
	Region I	84	13,545	6,480	520	458	
	Region II	42	765	10,170	240	249	
	Region III	53	8,595	6,885	160	348	
		207	23,850	30,870	920	1,239	
7	NCR	4	3,960	-	-	88	
	Region IV-A	33	6,615	5,175	320	270	
	Region IV-B	62	2,205	14,715	-	387	
	Region V	92	5,040	26,220	880	717	
		191	17,820	46,110	1,200	1,462	
8	Region VI	40	855	7,110	-	177	
	Region VII	35	4,320	3,285	400	179	
	Region VIII	58	3,465	6,840	-	229	
		133	8,640	17,235	400	585	
9	Region IX	25	4,545	5,985	-	234	
	Region X	6	675	1,080	400	49	
	Region XII	50	855	17,550	-	409	
	CARAGA	37	4,185	4,500	-	193	
		118	10,260	29,115	400	885	

Grand Total	649	60,570	123,330	2,920	4,171	
--------------------	------------	---------------	----------------	--------------	--------------	--

c. Wood and Steel (Individual Learner and Teacher's Tables) - Engineered Bamboo

Lot No.	No. of Sites	Elem. Individual Learner Table	JHS Individual Learner Table	SHS Individual Learner Table	Teacher's Table	Delivery Period
10	40	8,730	6,705	640	359	Within 120 Calendar Days from the date of receipt of the NTP or the date provided for each purpose indicated in the NTP.
	46	2,385	10,069	240	283	
	31	3,375	5,400	-	195	
Grand Total	117	14,490	22,174	880	837	

d. Plastic and Steel (Individual Learner and Teacher's Chairs)

Lot No.	Region	No. of Sites	Elem. Individual Learner's Chair	JHS Individual Learner's Chair	SHS Individual Learner's Chair	Teacher's Chair	Delivery Period
11	Region I	171	26,910	13,140	1,480	927	Within 120 Calendar Days from the date of receipt of the NTP or the date provided for each purpose indicated in the NTP
	Region II	163	3,645	40,770	1,280	1,019	
		334	30,555	53,910	2,760	1,946	
12	CAR	51	4,590	12,060	-	370	
	Region III	174	39,060	28,845	2,000	1,559	
		225	43,650	40,905	2,000	1,929	
13	Region IV-A	111	31,770	24,514	1,160	1,279	
	Region IV-B	122	2,421	29,840	-	728	
		233	34,191	54,354	1,160	2,007	
14	NCR	25	8,055	7,335	1,440	378	
	Region V	156	6,165	42,465	1,280	1,113	
		181	14,220	49,800	2,720	1,491	
15	Region VI	161	8,100	33,379	880	944	
	Region VII	153	9,360	23,396	560	742	
	Region VIII	113	7,290	12,555	-	441	
		427	24,750	69,330	1,440	2,127	

16	Region X	56	5,265	11,650	1,120	404
	Region XI	43	6,088	6,785	520	300
	Region XII	105	1,980	32,981	960	801
		204	13,333	51,416	2,600	1,505
17	Region IX	58	6,570	13,815	-	453
	CARAGA	145	12,195	17,100	1,520	689
	BARMM	1	452	452	-	22
		204	19,217	31,367	1,520	1,164
Grand Total		1,808	179,916	351,082	14,200	12,169